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DOCUMENT 00 11 16
INVITATION TO BID

PART 1 GENERAL
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1.9

CONSTRUCTION CONTRACT

A. Bidders are invited to bid on Construction Contract named and numbered as: Taylorsville
Senior Center and Park Landscape Upgrade, Job No. 10-02.

B. For information about the award of this Construction Contract, contact Donald Adams,
Grants Manager, at 801.963.5400.

DESCRIPTION OF WORK

A. The location of the work is: 4743 South Plymouth View Drive, Taylorsville Utah, 84123

B. The work to be performed consists of installation of installation of new landscape
irrigation, fencing, modification of existing landscape, and including trees and sod.. (See
Bid Schedule and Project Drawings)

BIDDERS' PRE-QUALIFICATION

A. Bidders are not required to be pre-qualified for the Work.

BASIS OF BIDS

A. Bids shall be on a lump sum basis. Unsealed or segregated Bids will not be accepted.
CONTRACT TIME

A. The Work will be Substantially Complete within 45 calendar days of the Notice to
Proceed.

EXAMINATION AND PROCUREMENT OF DOCUMENTS

A. Complete sets of Contract Documents may be examined and obtained from the City at
2600 West Taylorsville Blvd, Taylorsville, Utah 84118. Bid documents and design
drawings will be available on a CD at no cost to the bidder

PRE-BID CONFERENCE

A. A pre-bid conference will be held at 10:00 a.m. on the 8" day of July, 2010 at the
Taylorsville City Hall, 2600 West Taylorsville Blvd, Taylorsville, UT 84118. All
contractors intending to submit a bid are invited to attend to obtain relevant information
concerning the project. Bidders are advised that information affecting drawings,
specifications, conditions, scope of the Work, etc. may be discussed. OWNER assumes
no obligation to disclose information discussed at the pre-bid conference to Bidders who
do not attend. Absent Bidders assume all risk of failure to attend.

BID SECURITY

A. Bid security in the amount of at least 5 percent of the Bid must accompany each Bid in
accordance with the Instructions to Bidders. A photocopy or facsimile transmission of
bid security will not be accepted. Bid Security will be returned to each unsuccessful
Bidder after tabulation and award of the Construction Contract.

BID LOCATION AND OPENING
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A. Sealed bids will be received at the City of Taylorsville, Administration Department, 2600

B.

West Taylorsville Blvd., Taylorsville, Utah 84118, until 2:00 p.m., as conclusively
established by the clock at the Bid opening location, on Thursday, July 22, 2010. Bids
received after 2:00 p.m. will not be accepted. Bids will be publicly opened or read at or
after 2:00 p.m., as conclusively established by the clock at the bid opening location, on
July 22, 2010 by the designated officer of the City.

On the outside of the envelope, the Bidder shall indicate Project title, the Project number
if a number is assigned, and include Bidder's return mailing address.

110 RIGHT TO REJECT BIDS

A

The OWNER reserves the right to reject any or all bids or to waive any informality or
technicality in any bid if deemed to be in the best interest of the OWNER.

111 VALIDITY PERIOD FOR BIDS

A.

Bids shall remain valid for 45 days after the day of Bid opening, whether or not bidder is
identified as the apparent low bidder at said opening. Bidders who withdraw their bid
after Bid opening, but before expiration of said period, shall forfeit their bid security if
Notice of Intent to Award to Bidder is made by OWNER.

1.12 GOVERNING LAWS AND REGULATIONS

A

B.

This project does require the payment of specific wage rates. Payroll submittals will be
required. Refer to Exhibits C and D for specific HUD requirements.

Bidders on this Work will be subject to the applicable provisions of all federal rules, laws
and regulations or orders.

END OF DOCUMENT
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DOCUMENT 00 21 13
INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

1.1 DEFINED TERMS

1.2

13

14

A

B.

Terms used in the Bid Documents which are defined in Article 1.1 of the General
Conditions will have the meanings indicated in the General Conditions.

General Conditions: as published in Document 00 72 00 in the current edition of the
Manual of Standard Specifications by the Utah Chapter of the American Public Works
Association.

COPIES OF BID DOCUMENTS

A

Complete sets of Bid Documents must be used in preparing Bids. OWNER and
ENGINEER assume no responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Bid Documents.

Bid Documents are made available to Bidder only for the purpose of obtaining Bids on the
Work. No license or grant for any other use is given.

Bidding Document copyrights shall remain with the OWNER.

All provisions of the current edition of the Manual of Standard Specifications, 2007
Supplement to the Manual of Standard Specifications, and Manual of Standard Plans
published by the Utah Chapter of the American Public Works Association which are
applicable to the Work are made a part of the Contract Documents by reference. The
publications are available on the web at http://utah.apwa.net.

PRE-BID CONFERENCE

A

Representatives of OWNER and ENGINEER will be present to discuss the Project.
Bidders are encouraged to attend and participate in the conference. ENGINEER will
transmit to all persons or agencies who have signed for receiving copies of the Bid
Documents such Addenda, as ENGINEER considers necessary in response to questions
arising at the conference. Location and time of conference is identified in the Invitation to
Bid (Document 00 11 16).

EXAMINATION OF SITE AND CONTRACT DOCUMENTS

A

In General: Bidders are permitted to converse with ENGINEER or ENGINEER's
personnel having knowledge of the Project, Plans, Specifications, material sites, or
conditions generally prevailing in the area of the Project to aid in pre-bid investigations.
The OWNER is not bound by any statements or representations made by ENGINEER or
ENGINEER's personnel before the bid opening or award of the Construction Contract, nor
for any assumptions or conclusions reached by a prospective Bidder as a result of such
communication unless the ENGINEER issues an Addendum to all prospective Bidders.

Site, Access To: The lands upon which the Work is to be performed, rights-of-way and
easements for access thereto and other lands designated for use by Bidder in performing
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the Work are identified in the Contract Documents. All additional off-site lands and access
thereto required for temporary construction facilities or storage of materials and equipment
are to be provided by Bidder.

Contract Documents: The submission of a Bid will constitute an incontrovertible
representation by Bidder that Bidder has complied with every requirement of this Article
1.4; that without exception the Bid is premised upon performing and furnishing the Work
required by the Contract Documents; and, that the Contract Documents are sufficient in
scope and detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the Work.

Bidder's Obligations: The submission of a bid constitutes acknowledgement that Bidder
has complied with all bidding instructions. It is the responsibility of each Bidder before
submitting a Bid, to:

1. Examine the Contract Documents thoroughly;

2. Visit the site to become familiar with local conditions that may affect cost, progress,
performance or furnishing of the Work;

3. Consider federal, state and local Laws and Regulations that may affect cost, progress,
performance or furnishing of the Work;

Study and carefully correlate Bidder's observations with the Contract Documents; and

Identify and notify ENGINEER in writing of all specific conflicts, errors or
discrepancies in the Contract Documents, or if Bidder doubts their meanings.

The failure or omission of any Bidder to receive or examine any form, instrument,
Addendum or other document, visit the site and become acquainted with conditions
there existing, or attend the pre-bid conference, shall in no way relieve any Bidder
from obligations with respect to Bidder's bid or to the Construction Contract.

Deviations from the Terms of the Contract Documents: OWNER will not accept any
deviations whatsoever from the printed terms of the Agreement (Document 00 52 00) and
the Contract Documents, except by Addendum or Change Order.

1.5 PHYSICAL CONDITIONS

A

In General: Before submitting a Bid, each Bidder will be responsible for review of
OWNER's explorations, tests and data concerning surface conditions, subsurface
conditions and Underground Facilities at or contiguous to the site, or otherwise, which may
affect cost, progress, performance or furnishing of the Work in accordance with the time,
price and other terms and conditions of the Contract Documents.

Surface and Subsurface Conditions: Provisions concerning surface and subsurface
conditions, if any, are set forth in the Geotechnical Data (Document 00 31 32). The
document provides the identification of:

1. those reports of explorations and tests of subsurface conditions at the site which have
been utilized by ENGINEER in preparing the Contract Documents; and

2. those drawings of physical conditions in or relating to existing surface and subsurface
structures (except Underground Facilities) which are at or contiguous to the site which
have been utilized by ENGINEER in preparing the Contract Documents.
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C.

Underground Facilities: Information and data indicated in the Contract Documents
regarding Underground Facilities at or contiguous to the site is based upon information and
data furnished to OWNER and ENGINEER by owners of such Underground Facilities.
The OWNER does not assume responsibility for the accuracy or completeness thereof
other than as provided in paragraph 4.3A.2 of the General Conditions or unless expressly
provided in the Modifications to the General Conditions (Document 00 73 10).

Additional Explorations: On request in advance, and if possible, OWNER will provide
each Bidder access to the site to conduct any explorations and tests as each Bidder deems
necessary for submission of a Bid. Bidder shall obtain permits, fill all holes, clean up and
restore the site to its former condition upon completion of such explorations. Bidder
agrees to indemnify and save the OWNER harmless during and after the performance of
additional explorations.

Modifications to the Contract Documents: Provisions concerning the adequacy of the
data furnished for subsurface structures and underground facilities, and the possibility of
changes in the documents due to differing conditions appear in Articles 4.2 and 4.3 of the
General Conditions.

PART 2 BIDDING PROCEDURES

2.1

2.2

INTERPRETATIONS AND ADDENDA

A

E.

All requests for interpretation of the Contract Documents shall be made in writing and
delivered to the ENGINEER no later than 7 calendar days prior to opening of Bids. If
required, ENGINEER will send written interpretation to all persons receiving a set of Bid
Documents in the form of a written Addendum. If a Bidder's request for interpretation is
not responded to by ENGINEER, Bidder shall not rely on any interpretation in the request
which is contrary to the intent and terms of the Contract Documents.

OWNER will not be responsible for any explanations or interpretations, except those duly
issued in the form of written Addenda.

Addenda may also be issued to modify the Bidding Documents as deemed advisable by
ENGINEER.

Any Addenda so issued during the time of bidding shall be deemed to be included in the
Bid. Bidder must acknowledge receipt of each Addendum on the Bid Form. Failure to
acknowledge receipt will cause Bid to be non-responsive. All Addenda shall become a
part of the Contract Documents.

Except to postpone the Bid opening, no Addenda shall be issued within 48 hours of the Bid
opening.

EQUIPMENT AND MATERIAL OPTIONS PRIOR TO BID OPENING

A

If a Bidder or Supplier wishes to use items of equipment or materials other than those
identified in the Contract Documents, said Bidder or Supplier shall submit a written
request for approval to the ENGINEER at least 10 days prior to the date set for opening of
bids.

The procedure for submission of any such request shall be as set forth in Article 6.4 of the
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2.3

2.4

2.5

2.6

General Conditions. It is the sole responsibility of the Bidder or Supplier to submit
complete descriptive and technical information so that ENGINEER can make a proper
appraisal. Any approval or denial of the request shall be at the discretion of the
ENGINEER.

Any approval of such a request by ENGINEER must be made not later than 48 hours prior
to the bid opening. ENGINEER's failure to approve by such time shall be deemed a denial
of the request.

Any such approval is at the sole discretion of the ENGINEER and will be in the form of an
Addendum issued to all Bidder's holding Bid Documents indicating that the additional
equipment or materials are approved as equal to those specified for the Project.

BID SECURITY

A

Amount of Bid security: The total amount of the Bid on which Bid security is to be based
shall be the sum of all items of the Bid constituting the maximum amount of the possible
award to the Bidder. The Bond amount must equal at least 5 percent of the total amount of
the Bid.

Bid Bond: The Bond shall accompany the Bid and shall be issued by a surety company
authorized to do business in the State of Utah. A photocopy or facsimile transmission of
the Bond will not be accepted. The Bond shall guarantee that the Bidder, if awarded the
Work will promptly enter into the Construction Contract to perform the Work in the
manner required by the Contract Documents.

Cashier's Check: If a cashier's check is used in lieu of a Bid Bond, the cashier's check
must be drawn on a bank doing business in the State of Utah and made payable to Salt
Lake City Corporation. A photocopy or facsimile transmission of the check will not be
accepted. Personal or company checks will not be accepted.

Return of Bid Security: OWNER will return Bid security to CONTRACTOR within 7
days after the effective date of the Construction Contract. Bid Bonds and cashier's checks
of all Bidders will be held until the Construction Contract is awarded or all bids have been
rejected. The liability of OWNER in regards to the checks shall be limited only to the
return of the checks.

Default: In the event of failure or refusal of the Bidder to enter into the Construction
Contract and the delivery to the OWNER a Performance Bond, Payment Bond and any
other Bonds or documents required by the Contract Documents after Notice of Intent to
Award by the OWNER, the Bidder forfeits the sum of the Bid Bond or cashier's check as
liquidated damages to the OWNER.

CONTRACT TIME AND PUNCH LIST TIME

A

Provisions concerning Contract Time and Punch List Time are set forth in the Agreement
(Document 00 52 00).

LIQUIDATED DAMAGES

A

Provisions concerning liquidated damages are set forth in the Agreement (Document 00
52 00).

BID FORM

A

The Bid Form (Document 00 41 00) identifies all forms comprising the Bid Documents.
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2.7

2.8

Additional copies may be obtained from ENGINEER.

Bids by corporations must be executed in the corporate name by the president or
vice-president. If any other corporate officer executes the bid, authority to sign must be
submitted.

Bids by limited partnerships must be executed in the limited partnership name by a general
partner, whose title and official partnership address must be shown.

Bids by limited liability companies must be executed in the limited liability company name
by a manager, if the company is manager-managed, or by a member, if the company is
member-managed, in each case whose title must be shown. Authority to sign (i.e., relevant
excerpts of either the articles of organization or operating agreement) must be submitted.

Bids by general partnerships must be executed in the partnership name by a partner, whose
title must be shown.

Where joint ventures are proposed by contractors, all parties concerned shall be pre-
qualified. A letter asking permission to participate in a joint venture must be submitted by
the contractors to the City of Taylorsville and permission granted before bid opening.

All names must be typed or printed under or near the signature.

The Bid shall contain an acknowledgment of receipt of all Addenda. The Addenda
numbers must be filled in on the Bid Form. Failure to include Addenda numbers on the
acknowledgement will cause the Bid to be considered non-responsive.

The Bidder's address, telephone number and facsimile number for communications
regarding the Bid must be shown on the first page of the Bid Form.

The Bidder shall make no stipulations or alterations on the Bid forms. The Bidder must
use only the Bid form and Bid Schedules bound in the Contract Documents. The complete
Contract Documents (excluding the Drawings) should be submitted as the Bidder's Bid.

BID SCHEDULE

A

Any work or material which is specified in the Contract Documents or which is necessary
because of the nature of the Work, but which is not listed separately in the Bid Schedule
(Document 00 43 00) shall not be measured or paid for separately. The cost of such work
or material shall be considered as included in the Contract Price.

All blanks on the Bid Schedule (Document 00 43 00) must be completed in ink or by
typewriter. If applicable, furnish both the unit and the total costs for each item. Numbers
shall be stated in figures, and the signature of all persons signing shall be in longhand.
Any corrections, alterations or erasures made by the Bidder on the Bid Schedule shall be
initialed in ink by the Bidder.

SUBMISSION OF BIDS

A

Bids shall be submitted at the time and place indicated in the Invitation to Bid (Document
00 11 16) and should be enclosed in an opaque sealed envelope, marked with the Project
title, the name and address of the Bidder, and the date and the opening time for bids. If the
Bid is sent through the mail or other delivery system the sealed envelope should be
enclosed in a separate envelope with the notation "BID ENCLOSED" on the face of it. It
is the sole responsibility of the Bidder to deliver the Bid before the scheduled time.
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B. Alternate bids, other than those called for in the Bid form, will not be considered.
C. No oral, telegraphic, telephonic, facsimile or modified bids will be considered.
2.9 MODIFICATIONS AND WITHDRAWAL OF BIDS

A. At any time prior to the opening of Bids, Bids may be modified or withdrawn if a written
notice of the modification or withdrawal, as the case may be, is signed by Bidder and
delivered to the place where Bids are to be submitted.

B. Within two business days after Bids are opened, any Bidder may file written notice with
OWNER that there was a substantial mistake made in the preparation of its Bid. Bidder
must thereafter promptly demonstrate Bidder's mistake to the reasonable satisfaction of the
OWNER. If OWNER agrees, Bidder may withdraw its Bid and the Bid security will be
returned to the Bidder.

2.10 OPENING OF BIDS

A. Bids will be opened and read aloud publicly unless obviously non-responsive. An abstract
of the amounts of the base schedule of prices and any alternate schedules will be made
available for review after the opening of Bids.

B. Any Bids received after the time specified in the Invitation to Bid (Document 00 11 16)
will be returned unopened.

2.11 BIDS SUBJECT TO ACCEPTANCE FOR 45 DAYS

A. All bids remain subject to acceptance for 45 days after the day of the Bid opening.
OWNER may, in its sole discretion, release any Bid and return the Bid security prior to
that date.

2.12 NONDISCRIMINATION IN EMPLOYMENT

A. Work under this Bid will obligate the Bidder and Subcontractors not to discriminate in
employment practices.

B. Bidders must, if requested, submit a compliance report concerning employment practices
and policies in order to maintain their eligibility to receive the award of the Construction
Contract.

C. Equal opportunity employment shall be reflected in the racial and sexual composition of
the Bidder's work force and the OWNER urges an affirmative action program to overcome
under-utilization.

D. Bidders are advised that the Construction Contract and its performance are subject to the
applicable provisions of all Laws and Regulations. Bidder will be obligated upon written
request, to give all applicable assurances of compliance in connection therewith.

E. If federal nondiscrimination requirements are required, the Bidder shall be fully
knowledgeable and comply with such requirements. Refer to Community Development
Block Grant Supplementary Conditions (CDBG) (Document 00 73 12) or Federal Aviation
Administration Supplementary Conditions as applicable.

PART 3 AWARD OF CONSTRUCTION CONTRACT

3.1 QUALIFICATIONS OF BIDDERS

Instructions to Bidders
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A. Within 7 calendar days of ENGINEER's request, a Bidder, whose Bid is under
consideration for award shall submit to the ENGINEER, any of the following information
requested. ENGINEER may request like information on Bidder's Subcontractors or
Bidder's Suppliers.

1. A current financial statement for the Work (as provided to bonding company);

2. A chronological list of "completed™ construction work done by Bidder during the last 3
years; including project name, address, owner, contract name, and current telephone
number;

3. Submit Work Under Contract Report (Document 00 43 37);

Proposed organizational structure for project: firm ownership, project manager,
progress scheduler, and CONTRACTOR’s Resident Superintendent’s resume;

Owned and rented equipment which is to be used to do the Work;

Investigations, arbitrations, litigations or claims which are pending, threatened, settled
or otherwise disposed of within the last 3 years;

7. Evidence of ability to perform and complete the Work in a manner and within the time
limit specified. As a minimum, identify specific projects similar to the Work in
physical size, cost, and commercial nature. If the work experiences of the project
manager and Resident Superintendent designated to construct this project are different
than that of the company, provide resumes of their work history. Include their actual
project titles and indicate their actual responsibilities on each given project;

8. All matters consistent with federal, state and local Laws and Regulations;

9. Such other data as may be called for in the Supplementary Instructions to Bidders
Document 00 22 13) (if any); and

10. Names of three (3) projects of similar size and nature that the Resident Superintendent
has completed. Include the name, address and telephone number of the office
contracting for each project.

B. OWNER will hold all requested information confidential and upon request, return such
information to Bidder after acceptance or rejection of Bid.

C. Untimely response by Bidder will release OWNER of any obligation to further negotiate or
consider the Bidder's Bid.

3.2 EVALUATION OF BIDS

A. OWNER reserves the right: to reject any and all Bids; to waive minor informalities in the
Bid Schedule and elsewhere so long as the informalities do not affect the Contract
Documents or render the bid non-compliant with Laws and Regulation pertaining to
bidding requirements; to negotiate and agree to contract terms with the successful Bidder;
and to disregard non-conforming, non-responsive, unbalanced or conditional Bids.

B. OWNER reserves the right to reject any Bid if OWNER believes that it would not be in the
best interest of the Project or the OWNER to make an award to that Bidder. Such rejection
may be because the Bid is not responsive, or the Bidder is unqualified or of doubtful
ability, or the Bidder’s Resident Superintendent is unqualified or of doubtful ability, or the
Bid or Bidder fails to meet any other pertinent standard or criteria established by OWNER
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3.3

3.4

in the Supplementary Instructions to Bidders (Document 00 22 13).

OWNER will consider the qualifications of the Bidder (whether or not the Bid complies
with the prescribed requirements) and such alternates, unit prices and other data, as may be
requested in the Bid Form (Document 00 41 00), Bid Schedule (Document 00 43 00), or
written requests issued prior to OWNER's Notice of Intent to Award the Construction
Contract.

OWNER may consider the qualifications and experience of Subcontractors, Suppliers, and
other persons and organizations proposed for those portions of the Work as provided in the
Proposed Subcontractor Form (Document 00 43 36).

OWNER may consider the operating costs, maintenance requirements, performance data
and guarantees of materials and equipment when such data is required to be submitted
prior to the Notice of Intent to Award the Construction Contract.

To establish qualifications of Bidder, OWNER may request such data indicated in Article
3.1 hereinabove and conduct such investigations as OWNER deems appropriate.

If the Construction Contract is to be awarded, it will be awarded to the most responsive and
lowest, qualified, responsible Bidder as determined by the OWNER. Alternates may be
accepted depending upon availability of OWNER funds. Bid alternates will be considered
in determining the most responsive, lowest, qualified, and responsible Bidder.

OWNER will evaluate Bid Schedules as follows:

1. OWNER will resolve discrepancies in the multiplication of quantities of Work items
and unit prices in favor of the unit prices.

2. Prices written out in words shall govern over prices written out in numbers.

OWNER will resolve discrepancies between the indicated sum of any column of
figures and the correct sum thereof in favor of the correct sum.

4. Bids shall not contain any recapitulations of or changes in the work to be done.

SUBCONTRACTORS, SUPPLIERS AND OTHERS

A

B.

Bidder shall not subcontract more than 75 percent of the dollar value of the total
contemplated Work (exclusive of the supply of materials and equipment to be incorporated
in the Work) without OWNER's prior written approval.

Conflict of interest pertaining to Subcontractors is described in paragraph 6.5H of the
General Conditions.

CONTRACT SECURITY AND OTHER SUBMITTALS

A

Performance Bond (Document 00 61 13) and Payment Bond (Document 00 61 14): The
OWNER's requirements as to performance and payment Bonds are as set forth in the
Modifications to General Conditions (Document 00 73 10). Specific requirements are set
forth in the Performance Bond (Document 00 61 13) and the Payment Bond (Document 00
61 14).

1. The form of the Bonds should be carefully examined by the Bidder.

2.When the successful Bidder delivers the executed Construction Contract to OWNER, it
must be accompanied by the required Performance and Payment Bonds.

Instructions to Bidders
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3.5

3.6

Proposed Subcontractor Form (Document 00 43 36): This report form is required
within 24 hours of ENGINEER's request. The form shall list the name and address, of
each Subcontractor who will perform work or labor or render service to the Bidder at the
site of the Work, or a Subcontractor who, off the job site, will specially fabricate a portion
of the Work or improvement according to detail Drawings. In each instance, the nature
and extent of the Work to be sublet in an amount in excess of 2 percent of the Bid sum
shall be described. Bidder must have the written consent of OWNER to substitute for any
of the Subcontractors or Suppliers designated or to employ any Subcontractor or Supplier
which is not listed.

Bidder Status Report (Document 00 43 38): One completed form shall be submitted
upon ENGINEER's request or after Bidder receives Notice of Intent to Award.

Other Information: When a determination has been made to award the Construction
Contract, Bidder is required, prior to the award or after the award, or both, to furnish such
other information as the ENGINEER requests.

ADJUSTMENTS TO THE COST OF THE WORK AFTER OPENING OF BIDS

A

The Contract Price identified in the Agreement (Document 00 52 00) represents the Cost
of the Work which is to be paid by the OWNER to the CONTRACTOR. Adjustments to
the Contract Price which are agreed to between the OWNER and the successful Bidder
shall be effected by signing an Agreement Supplement.

SIGNING OF AGREEMENT

A.

Within 10 days after OWNER gives Notice of Intent to Award the Construction Contract
to the successful Bidder, the Bidder shall pick up, sign and return the required number of
copies of the Agreement (Document 00 52 00) and attached documents to OWNER with
the required Bonds. A minimum of 3 originals will be signed. One executed original will
be returned to the Bidder.

Transfers, delegations or assignments of interests in the Contract Documents are
prohibited, unless prior written authorization is received from the OWNER.

At the time of Bidding, and the signing of the Agreement (Document 00 52 00), and at all
times during the Work, Bidder shall be properly licensed to do the Work and shall be in
compliance with the license laws of the State of Utah, Salt Lake City and Salt Lake
County.

PART 4 MISCELLANEOUS

41

EQUIPMENT AND MATERIAL OPTIONS AFTER BID OPENING

A

B.

The Construction Contract, if awarded, will be on the basis of materials and equipment
described in the Drawings, Specifications and any Addenda.

After the Effective Date of the Construction Contract, the procedure for submitting an
application for substitution is set forth in Article 6.4 of the General Conditions.

Instructions to Bidders
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DOCUMENT 00 22 13
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

This document changes provisions in the Instructions to Bidders (Document 00 21 13). All other
provisions of the Section remain in full force and effect.

Add the following paragraph to Article 3.3.
3.3 SUBCONTRACTOR, SUPPLIERS AND OTHERS

C. The following firms, that have been under contract to the OWNER in the design phase of
the Work, shall not be used as subcontractors by the CONTRACTOR.

1. Design Consultant: James Webster Associates.
2. Geotechnical Consultants: None
3. Surveying Consultant: None

Add the following article to Part 4.

4.2 PARTNERING
A. Refer to APWA Section 01 31 20 for description of partnering requirements.
B. OWNER's consultants listed above will be partners to the project.

END OF DOCUMENT
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DOCUMENT 0041 00

BID FORM
PART 1 GENERAL
BIDDER
A. Name:
B. Address:
C. Telephone number:
D. Email address:
E. Facsimile number:
F. Tax identification number:
G. Bidder holds license number , issued by the

1.2

13

14

15

Utah State Department of Commerce, Division of Occupational and Professional
Licensing. Bidder is licensed to practice as a
Contractor. The license expiration date is the day of , 20

NOTICE

A

Pursuant to Section 58-55-501(8), Utah Code Annotated (UCA), it is unlawful to submit
a bid for any work for which a license is required under Chapter 55 of Title 58, UCA, by
a person or other business entity not licensed or excepted from licensure as a contractor
under Chapter 55 of Title 58, UCA. Pursuant to Section 58-55-503(1), UCA, contracts
for the work may not be awarded to any person or other business entity that violates
Sections 58-55-501(8) or (13), UCA, in submitting its bid.

CONSTRUCTION CONTRACT

A. Taylorsville Senior Center and Park landscape upgradeJob No. 10-02

B. This project is federally funded.

ADDENDA

A. Bidder hereby acknowledges receipt of the following Addenda.

(list Addenda numbers here)

SUBMITTALS

A. To bid for the Work, Bidder is required to submit this document, the Bid Schedule
(Document 00 43 00), and Bid security to the Bid location indicated in the Invitation to
Bid (Document 00 11 16).

B. If Bidder receives a notice of intent to award the Contract from the OWNER after bid

opening, the Bidder is to submit the following documents.

Bid Form
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Document 00 43 38: Bidder Status Report.

Document 00 43 36: Proposed Subcontractor Form.

Document 00 61 13: Performance Bond.

Document 00 61 14: Payment Bond.

5. Document 00 62 16: Certificate(s) of Insurance require by Contract Documents

> w P

1.6 DEFINITIONS

A.

Bid Documents: The Bid Documents consist of the Invitation to Bid, the Instructions to
Bidders, any Supplementary Instructions to Bidders, this Bid form, any supplements (or
post-bid supplements), the Bid Schedule, any data listed by and limited to the provisions
in the Geotechnical Data Document, and the Bid Bond.

Bid Bond: AIA Document A310 as published by the American Institute of Architects,
1736 N. Y. Ave. N. W. Washington, D.C. 20006 or one substantially the same and
acceptable to the OWNER.

PART 2 COVENANTS

2.1

2.2

2.3

BIDDER TO ENTER INTO AN AGREEMENT

A

In General: Bidder agrees, if this Bid is accepted, to enter into a Construction Contract
with the OWNER to perform and furnish all work specified or indicated in the Contract
Documents at the Contract Time and Contract Price identified in the Agreement
(Document 00 52 00).

Agreement Supplement: If it becomes necessary to further define the Work, Contract
Price, Contract Time or some other portion of the Construction Contract prior to signing
the Agreement (Document 00 52 00), ENGINEER shall prepare an Agreement
Supplement (Document 00 54 00) describing such change. The necessity for preparing
such a contract modification is the OWNER's sole option. If the Agreement Supplement
is acceptable to the Bidder, the Bidder agrees to execute Agreement Supplement prior to
or concurrent with the execution of the Agreement (Document 00 52 00).

BIDDER ACCEPTS TERMS AND CONDITIONS

A

B.

Bidder accepts all of the terms and conditions of the Bid Documents, including without
limitation those dealing with the disposition of Bid security.

Bidder will pick up, sign and submit the Agreement (Document 00 52 00) with the
Bonds and other documents required by the Agreement within 10 days after the date of
OWNER's Notice of Intent to Award the Construction Contract.

REPRESENTATION OF BIDDER

A

In submitting this Bid, Bidder represents, as more fully set forth in the Instructions To
Bidders (Document 00 21 13), that:

1. Nature of the Work: Bidder has become familiar with the nature and extent of the
Contract Documents, Work, site, locality, and all local conditions and Laws and
Regulations that in any manner may affect cost, progress, performance or furnishing
of the Work.

Bid Form
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2. Surface and Subsurface Conditions: Bidder has studied carefully all reports and
drawings of subsurface conditions and drawings of physical conditions which are
identified in the Geotechnical Data (Document 00 31 32), (if any).

3. Underground Utilities: Bidder has reviewed and checked all information and data
shown or indicated on the Contract Documents with respect to existing
Underground Facilities at or contiguous to the site.

4. Bidder Investigation: Bidder has correlated the results of all observations,
examinations, investigations, explorations, tests, reports and studies with the terms
and conditions of the Contract Documents.

5. Discrepancy Resolutions: Bidder has given ENGINEER written notice of all
conflicts, errors or discrepancies that Bidder has discovered in the Contract
Documents and acknowledges that all written resolutions thereof, issued by
ENGINEER prior to Bid opening are acceptable to Bidder.

24 OWNER'S RIGHTS AT BID AWARD

A

Bidder agrees OWNER has the right to reject this Bid, or to award the Work or any part
thereof to the undersigned at the prices stipulated. Bidder agrees to make no claim for
damages for such rejection or award.

If the Bid is rejected, then the Bid security shall be returned to the Bidder.

If the Bid is accepted the OWNER will notify Bidder of OWNER's intent to award the
Construction Contract to the Bidder. The Bidder shall have 10 days to sign and return
the Agreement (Document 00 52 00) to the ENGINEER. If Bidder fails to sign the
Agreement, the Bid security, at OWNER's option, shall be claimed and cashed and the
amount thereof, paid to OWNER as liquidated damages for the failure of the Bidder to
comply with the terms of the Bid.

Bidder agrees the Bid may be rejected if the submittals listed in this Document or the
Notice of Intent to Award are not submitted within the time listed in the Notice of Intent
to Award.

2.5 NON-COLLUSION

A

B.

C.

D.

Bidder agrees the Bid is genuine. The Bid is not made in the interest of or on behalf of
any undisclosed person, firm or corporation.

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid.

Bidder has not solicited or induced any person, firm or corporation to refrain from
bidding.

Bidder has not sought by collusion to obtain for itself any other advantage over any
separate Bidder or over OWNER.

2.6 BID PRICING

A

Bidder will complete the Work for the prices listed in the Bid Schedule (Document 00
43 00). Bidder agrees that quantities for Unit Price Work are not guaranteed. (Refer to
Article 11.7 of the General Conditions (Document 00 72 00)).

Bid Form
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2.7 SUBSTANTIAL COMPLETION, PROJECT COMPLETION AND LIQUIDATED
DAMAGES

A. Bidder agrees that the Work will be Substantially Complete and ready for Final
Inspection on or before the expiration of the Contract Time indicated in the Agreement
(Document 00 52 00).

B. Bidder agrees the Work will be complete and ready for final payment in accordance with
Avrticle 14.9 of the General Conditions (Document 00 72 00) on or before the expiration
of the Punch List Time indicated in the Agreement.

C. Bidder accepts the provisions of the Agreement (Document 00 52 00) as to liquidated

damages in the event of failure to complete the Work on time and in accordance with the
Contract Documents.

PART 3 EXECUTION

3.1 EFFECTIVE DATE
A. Bidder executes this Bid and declares it to be in effect as of the day of -
, 20

3.2 BIDDER'S SUBSCRIPTION
A. Bidder's Signature:
B. Please print Bidder's name here:
C. Title:

END OF DOCUMENT
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DOCUMENT 00 43 00
BID SCHEDULE
PART 1 GENERAL

1.1 DOCUMENT INCLUDES
A. Price schedules.
B. Measurement and payment provisions.
1.2 CONSTRUCTION CONTRACT
A. __ Taylorsville Senior Center and Park landscape upgrade, Job No. 10-02

1.3 REFERENCES
A. APWA 01 29 00: Payment Procedures.
B. Document 00 52 00: Agreement.
14 SCHEDULE TO BE ADDED TO THE AGREEMENT
A. This document will be added to the Agreement by reference.

PART 2 PRICE SCHEDULES

2.1 GENERAL

A. Number of Schedules in Base Bid: One.
2.2. BASE BID

A. Schedule 1

BID SCHEDULE

1. Excavate @ base of designated existing trees down to parent soil; install approved geo-fabric, and
clean 3" min. cobble to within 2" of grade; wrap cobble w/ geo-fabric and restore adjacent road-base
surface.

Materials:
Equipment:
Labor:

la. Excavate @ base of designated existing trees down to parent soil; install approved geo-fabric,
and clean 3" min. cobble to within 2" of grade; wrap cobble w/ geo-fabric; provide 3/8" x 4™ min.

Bid Form
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steel header and restore adjacent sod.

Materials:
Equipment:
Labor:

2. Verify POC (point of connection) and integrity of available wires to controller; install complete
irrigation system as designated on schematic plan according to specifications and notes; prepare as-
built drawing, test system and provide instructions for evacuation of system.

Materials:
Equipment:
Labor:

3. Excavate footing and construct retention wall according to plan and existing conditions (CMU
block to be grouted w/ concrete after spacing for fence posts is determined; see # 5 and # 5a below.)
(Taylorsville City to provide survey of property corners; contractor to verify monuments in field
prior to initiation of work)

Materials:
Equipment:
Labor:

4. Install three (3) concrete pipe sections (min. 6™ dia) at lowest point on existing pasture sections
(see plan) at grade and into existing drainage swale; install 8" concrete pipe at east end of swale to
enable drainage into canal and backfill as reqd. at canal bank.

Materials:
Equipment:
Labor:

5. Install Jareth (or approved equal) fence to match existing with concrete mow strip as designated
on plan for all three sections (canal, south boundary and east boundary @ building) to the SE corner
of property at the dumpster enclosure; install 8' chain link with slats to match existing between SE
corner and existing fence.

Materials:
Equipment:
Labor:

5a. Install Jareth fence (or approved equal) to match existing with concrete mow strip as designated

Bid Form
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on plan for canal section only; install 8' chain link with slats to match existing along south and east
boundaries at property corner @ canal to existing fence.
Materials:
Equipment:
Labor:

6. Remove concrete flatwork as designated on plan without damage to adjacent concrete; replace as
indicated, including ring for tree grate and formed depressions for donor bricks and brass plaques;
provide colorant and broom finish to match existing. Install donor bricks in sand sets as pavers and
compact according to industry standards. Install brass plaques with concrete grout to ensure proper
seal from moisture and freeze-thaw damage.

Materials:
Equipment:
Labor:

7. Excavate and construct concrete walkway section adjacent to round-about as is aligned with
future pathway to proposed bridge; provide brushed finish.
Materials:
Equipment:
Labor:

8. Install plant materials as designated on plan and plant list, including fertilizer, tree stakes, and all
related materials and work as specified and according to planting notes. Finish grade all areas and
prepare soil for seeding; apply approved hydro-mulch seed and fertilizer according to industry
standards; ensure proper irrigation during germination and establishment of turf.

Materials:
Equipment:
Labor:

8a. Install plant materials as designated on plan and plant list, including fertilizer, tree stakes, and all
related materials as specified and according to planting notes. Finish grade all areas and prepare soil
for installation of sod according to industry standards; ensure proper irrigation for establishment of
sod.
Materials:
Equipment:
Labor:

9. Modify existing horseshoes improvements as designated on plan; provide two addition
horseshoes pits as designated on plan; match existing concrete curb; install Ryerson edging as
designated on plan for all pits.

Bid Form
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Materials:
Equipment:
Labor:

10. Remove existing sand at bocce court with care down to existing geo-fabric. Upgrade court
according to plan, including gravel drainage base, geo-fabric, approved road-base to be compacted
in 6" lifts with plate compactor to 95%, and approved clay surface (or surface as approved by
Landscape Architect). Install TREX batter boards according to plan and notes.
Materials:
Equipment:
Labor:

11. Install granite plaque of instructions for playing bocce over 4" concrete with 4" gravel base as
directed by Landscape Architect in field (City of Taylorsville to provide plaque).
Materials:
Equipment:
Labor:
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12. Construct concrete pads for benches as designated on plan; contact City of Taylorsville
regarding availability of benches prior to placing order with DuMor Site Furnishings; install benches
as directed in field.
Materials:
Equipment:
Labor:

12a. Construct concrete pads for DuMor benches as designated on plan; install benches.

Materials:
Equipment:
Labor:

13. Provide maintenance of landscape improvements for a period of 30 days following completion
of the work; provide guarantee for plant materials and irrigation system for a period of one full
growing season upon completion of the work.

Materials:
Equipment:
Labor:

Future Construction (estimate only; may be approved for this contract pending available. funding)

14. Remove existing turf between round-about and existing Jareth fence for installation of steel
Ryerson (or equal) edging and road-base pathway; finish grade and compact road-base to 95%.

Materials:
Equipment:
Labor:

15. Remove designated section(s) of Jareth fencing for pathway to bridge @ canal; improve
pathway to designated bridge location. Utilize salvaged Jareth fencing to repair damaged fence
along canal as determined by City.

Materials:
Equipment:
Labor:

Bid Schedule
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PART 3 MEASUREMENT AND PAYMENT

3.1 INGENERAL
A. See measurement and payment in APWA Section 01 29 00.
B. Classification of Work:

1. Inthe price schedule, specification reference numbers are provided. The referenced
specification describes work applicable to the classification of work indicated.

2. Payment for that classification of work covers cost of work in the referenced
specification and any incidental work and material necessary to complete the
referenced work.

O

Lump sum measurement will be on a percent complete basis.
D. Utility Frames and Covers:

1. Any frame or cover damaged by CONTRACTOR will be replaced at no additional
cost to OWNER.

2. If ENGINEER determines an existing frame or cover needs to be replaced, a new
frame or cover will be either provided by OWNER or CONTRACTOR. A frame
and cover supplied by CONTRACTOR will be paid for using prices agreed to in a
Change Order.

E. Form strip filler as displayed in APWA Plan 242 is incidental work. It includes
reinstalling irrigation pipe and heads, replacing damaged irrigation pipe and heads,
replacing topsoil and sod, or new sod if necessary.

3.2 BASE BID

3.2 SPECIAL NOTICE TO THE CONTRACTOR

A. Testing: If applicable, testing of all items in this project shall be conducted by certified
testing company approved by the City and paid by the contractor. All mix designs reports
and submittals called out in the Standard Specifications shall be the responsibility of the
contractor and will be considered incidental to the bid item to which it applies. All
submittals for Stock Piles, Mix Designs for Asphalt, Untreated Asphalt, and Concrete shall
be delivered to the Engineer one (1) week prior to the preconstruction meeting.

Bid Schedule
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. Not Used

. Backfill: This item consists of backfilling the newly constructed pavement, sidewalk and
curb & gutter. The material used for back fill shall be Untreated Base Course as directed by
the Engineer. There is no separate payment for this item and shall be considered incidental to
the project.

Not Used

Permits: The contractor shall obtain “no fee permits” from the Engineering Permit Office at
the City of Taylorsville, Engineering Department, at 2600 West Taylorsville Blvd.

. Coordination with Property Owner: The contractor shall contact the property owner one
week in advance of construction. Any damage to private property, including sprinkler
systems, shall be the contractor ”s responsibility. The contractor shall replace the above
improvements to their former condition after construction in that location is complete. There
IS no separate payment for this item and shall be considered incidental to the project.

. Finished Concrete Surface: The contractor shall be responsible for the finished concrete
surface. No disfigurements such as inscriptions, foot or hand impressions, rain damage, etc.
will be accepted.

Not Used

. All locations of construction shall be evaluated with the Engineer to check slope and
alignment before excavation is started. Any problems with drainage shall be brought to the
attention of the Engineer before excavating.

. Damage to existing curb & gutter, sidewalk, caused by the Contractor during construction
shall be replaced to the next construction joint as directed by the Engineer. The cost of
removing and replacing shall be at the contractor’s expense.

. Property Owner Access: The Contractor shall provide and maintain temporary access to all
residences during the construction of the project. The Contractor will notify all property
owners 24 hours before closure of access and shall coordinate with property owners to
minimize the disruption caused by the construction of the project. No separate measurement
or payment will be made for the construction of the temporary access ramps. All labor,
equipment, material, grading, maintenance, asphalt, untreated base course, removal, disposal
of waste material and all incidentals required to satisfactorily install and maintain the
temporary access ramps shall be considered as incidental under other contract items.

. Contact Persons: The Contractor shall be required to furnish the names of at least two (2)
responsible local people to the Engineer for the purpose of providing someone who can be
contacted in case of an emergency arising with regard to the project during weekends,
holidays and after working hours.

Bid Schedule
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O. Utility Coordination: The Contractor is hereby notified that special scheduling of
construction activities and coordination with other Contractors may be required to complete
the project. There is no separate payment for this item and shall be considered incidental to
the project.

P. Not Used

Q. Project Schedule: A project schedule shall be submitted to, and approved by the City’s
Project Manager prior to commencing construction.

END OF DOCUMENT
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DOCUMENT 00 43 36
PROPOSED SUBCONTRACTOR FORM

PART 1 GENERAL

1.1 BIDDER
A. Name:
Address:

B. Telephone Number:
1.2 CONSTRUCTION CONTRACT
A. Taylorsville Senior Center and Park Landscape Upgrade, Job No. 10-02

PART 2 REPORT

2.1 SUBCONTRACTOR AND SUPPLIER REPORT

A. Failure of the Bidder to specify a Subcontractor for any portion of the Work constitutes
an agreement by the Bidder that the Bidder is fully qualified to perform that portion, and
that Bidder shall perform that portion.

B. Bidder will be fully responsible to OWNER for the acts and omissions of Subcontractors
and Suppliers and of persons either directly or indirectly employed by them, as Bidder is
for the acts and omissions of persons employed by Bidder directly.

C. Nothing contained in the Contract Documents shall create any contractual relationship
between any Subcontractor or Supplier and the OWNER. Bidder agrees each subcontract
with Bidder's Subcontractor will disclaim any third party or direct relationship between
OWNER and any Subcontractor or Supplier.

D. The names and addresses of the Subcontractors and Suppliers who will work under the
terms of the Contract Documents and the estimated dollar amount of each subcontract are
set forth in the following tables.

Proposed Subcontractor Form
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SUBCONTRACTORS
Name Nature and Extent of Amount
Work to be Sublet
1.
2.
3.
Total $
Percent of Total Contract %
SUPPLIERS
Name Nature and Extent of Amount
Work to be Sublet
1.
2.
3.
4.
NOTES
(@ Submit certified documents verifying Supplier’s costs for providing asphalt cement
material and Portland cement material to CONTRACTOR. These material prices will
be used as a basis for possible price adjustment.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Bidder executes this Subcontractor and Supplier report and declares it to be a
supplement to the Bid (Document 00 41 00) and in effect as of

, 20
3.2 BIDDER'S SUBSCRIPTION
A. Bidder's signature:
B. Please print Bidder's name here:
C. Title:
END OF DOCUMENT
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DOCUMENT 00 43 37
WORK UNDER CONTRACT REPORT

PART1 GENERAL

1.1 BIDDER
A. Name:
Address:

B. Telephone Number:
1.2 CONSTRUCTION CONTRACT
A Taylorsville Senior Center and Park Landscape Upgrade, Job No. 10-02

PART 2 REPORT

2.1 STATUS OF WORK UNDER CONTRACT

A. The completion and submission of the following table by Bidder is required within 7
calendar days of ENGINEER’s request per Article 3.1 of the Instructions to Bidders
(Document 00 21 13). OWNER may declare Bidder non-responsive if this report is not
submitted.

B. The successful Bidder is required to notify OWNER in writing of any new contracts
awarded during the execution of this Contract.

STATUS OF WORK UNDER CONTRACT

Description of Contract Date of [ Amount of Contract Percent Schedulfad Dollar
Completion] Amount

Completion
And for Whom Performed Award | Contract Date Complete Date |Outstanding

Work Under Contract Report
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Description of Contract Date of [ Amount of Contract Percent Schedul_ed Dollar
Completion] Amount

Completion
And for Whom Performed Award [ Contract Date Complete Date |Outstanding

10

Total of Dollar Amount Outstanding $
CONTRACTOR’s Bid for this Project $

TOTAL $

C. Add supplemental sheets if necessary to account for all work under contract.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Bidder executes this Work Under Contract Report and declares it to be a supplement to
the Bid (Document 00 41 00) and in effect as of ,
20 :

3.2 BIDDER'S SUBSCRIPTION
A. Bidder's signature:

B. Please print Bidder's name here:

C. Title:

END OF DOCUMENT
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DOCUMENT 00 43 38
BIDDER STATUS REPORT

PART1 GENERAL

1.1 BIDDER
A. Name:

Address:

B. Telephone Number:

1.2 CONSTRUCTION CONTRACT
A. Taylorsville Senior Center and Park Landscape Upgrade, Job No. 10-02

PART 2 REPORT

2.1 BIDDER STATUS REPORT
A. Bidder affirms the following information is true and correct.
1. Number of employees:
2. Bidder's firmis: (check the following as applicable)
[ ] Independently owned and operated.
[ 1 An affiliate of*
[ 1 Asubsidiary of*
[ 1 Adivision of*
[ 1 Abusiness with gross revenue in excess of  $

[ 1 A business with gross revenue below $

*  PARENT COMPANY:
Name:

Address:

Telephone Number:
Facsimile Number:

Bidder Status Report
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PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Bidder executes this status report and declares it to be a supplement to the Bid Form
(Document 00 41 00) and in effect as of , 20

3.2 BIDDER'S SUBSCRIPTION
A. Bidder's Signature:

B. Please print Bidder's name here:

C. Title:

END OF DOCUMENT
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DOCUMENT 00 52 00
AGREEMENT

This Agreement (“Agreement”) is made and entered into as of , 2010,
by and between CITY OF TAYLORSVILLE (“OWNER”) and the following entity
(“CONTRACTOR"):

A. Name:

B. Address:

C. Telephone number:
D Facsimile number:

NOW, THEREFORE, for valuable consideration, the receipt of which the parties
hereby acknowledge, OWNER and CONTRACTOR agree as follows:

PART | GENERAL

1.1 CONTRACTOR
ISCONTRACTOR'’ S representative and agent who has the
rights, authority, and duties assigned to CONTRACTOR in the CONTRACT DOCUMENTS.

1.2  DEFINITIONS

Words used in this AGREEMENT and in any SUPPLEMENTAL AGREEMENT related
hereto that are defined in DOCUMENT 00 72 00 or any supplemental conditions shall have the
same meaning as defined therein.

1.3 CONSTRUCTION CONTRACT

CONTRACTOR shall provide the construction and services specified in the
DRAWINGS AND SPECIFICATIONS in the CONSTRUCTION CONTRACT known as

1.4 ENGINEER

John Taylor isthe ENGINEER who has the rights, authority, and duties assigned to
ENGINEER in the CONTRACT DOCUMENTS; provided, however, ENGINEER shall not have
authority to increase the CONTRACT PRICE to an amount that exceeds the amount budgeted
for the PROJECT by the OWNER for the PROJECT.

1.5 AGREEMENT PERFORMANCE

A. The CONTRACTOR shall perform everything required to be performed by
Contractor in the CONTRACT DOCUMENTS, shall provide and furnish all
labor, tools and equipment, and shall furnish and deliver all materials not
specifically stated in the CONTRACT DOCUMENTS as being furnished by the
OWNER, to complete all the WORK necessary to complete the PROJECT in City
of Taylorsville, State of Utah, in the best and most workmanlike manner, and in

1
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PART 2

strict conformity with the provisions of this AGREEMENT. The PLANS AND
SPECIFICATIONS and the proposals are hereby made a part of this
AGREEMENT asfully and to the same effect asif the same had been set forth at
length in the body of this AGREEMENT. In the event of inconsistencies within
or among parts of this AGREEMENT, the CONTRACT DOCUMENTS or
among CONTRACT DOCUMENTS, this AGREEMENT, and applicable
standards, codes, and references to the Manual of Standard Plans and Manual of
Standard Specifications, 2007 Edition, the CONTRACTOR shall (i) provide the
better quality or greater quantity of WORK; or (ii) comply with the more stringent
requirement; either or both in accordance with ENGINEER’ S interpretation.

It is agreed that the status of the CONTRACTOR under thisAGREEMENT is
that of independent contractor rather than that of an employee of the OWNER.
Accordingly, the CONTRACTOR, in performance of his obligations hereunder, is
independent and free from control of the OWNER in all that pertains to the
execution of the WORK and shall perform the WORK according to the
CONTRACTOR’ S own methods without being subject to the rule, control, or
direction of the OWNER or its representatives, save and except as to the results
obtained. The finished WORK and the materials furnished must, however,
conform strictly to the CONTRACT and the PLANS AND SPECIFICATIONS
and are subject to the final approval of the OWNER and its authorized
representatives, who may exert such direction and control thereof as may be
necessary to achieve that conformity. All provisionsin the specifications with
respect to the direction and control of the WORK shall be construed so asto make
effective this provision.”

TIME AND MONEY CONSIDERATIONS

21 CONTRACT PRICE

A.

B.

The CONTRACT PRICE includes the cost of the WORK specified in the
CONTRACT DOCUMENTS, and the cost of al bonds, insurance, permits, fees,
and all charges, expenses, or assessments of whatever kind or character.

The CONTRACT PRICE is:

22 CONTRACT TIME

A.

The WORK shall commence on the date set forth in the written NOTICE TO
PROCEED from the OWNER or its agent to CONTRACTOR and shall be
substantially completed and ready for OWNER’ S substantial compl etion
inspection

1. In calendar days after the date of the NOTICE TO PROCEED; or
2. At midnight of the day of , 20 .

Any time specified in WORK sequencesin the SUMMARY of WORK shall be a
part of the CONTRACT TIME.

23 PUNCHLIST TIME
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The WORK will be complete and ready for final payment within 30 calendar days
after the date CONTRACTOR receives ENGINEER'S FINAL INSPECTION
PUNCH LIST unless exemptions of specific items are granted by ENGINEER in
writing or an exception has been specified in the CONTRACT DOCUMENTS.

Permitting the CONTRACTOR to continue and finish the WORK or any part of
the WORK after the time fixed for its completion, or after the date to which the
time for completion may have been extended, whether or not a new completion
date is established, shall in no way operate as a waiver on the part of the OWNER
of any of OWNER' S rights under this AGREEMENT.

24  LIQUIDATED DAMAGES

A.

L ate Completion: Timeisthe essence of the CONTRACT DOCUMENTS.
CONTRACTOR agrees that OWNER will suffer damage or financial lossif the
WORK is not completed on time or within any time extensions allowed in
accordance with Part 12 of the GENERAL CONDITIONS. CONTRACT and
OWNER agree that proof of the exact amount of any such damage or lossis
difficult to determine. Accordingly, instead of requiring any such proof of
damage or specific financial loss for late completion, CONTRACTOR agrees to
pay to OWNER the amount of $ for each calendar day or part thereof that
expires after the CONTRACT TIME until the WORK is accepted as
SUBSTANTIALLY COMPLETE as provided in Article 14.5 of the GENERAL
CONDITIONS.

Survey Monuments. No land survey monument will be disturbed or moved until
ENGINEER has been properly notified and the ENGINEER’ S surveyor has
referenced the survey monument for resetting. The parties agree that upon such
an unauthorized disturbance it is difficult to determine the damages from such a
disturbance, and the parties agree that CONTRACTOR will pay as liquidated
damages the sum of $ to cover such damage and expense.

Interruption of Public Services: No interruption of public services shall be
caused by CONTRACTOR, its agents or employees, without the ENGINEER’S
and OWNER'’ S prior written approval. OWNER and CONTRACTOR agree that
in the event OWNER suffers damages from such interruption, liquidated damages
as stipulated above shall not be deemed to be alimitation upon OWNER’ S right
to recover the full amount of damages.

Deduct Damages from Moneys Owed CONTRACTOR: OWNER shall be
entitled to deduct and retain liquidated damages out of any money which may be
due or become due the CONTRACTOR. To the extent that the liquidated
damages exceed any amounts that would otherwise be due the CONTRACTOR,
the CONTRACTOR shall be liable for such amounts and shall return such excess
to the OWNER.

25 RETAINAGE

A.
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RetainageisOWNER’S Option: OWNER may, in its sole discretion, retain five
(5) percent of the value of all WORK done and materials or equipment supplied
as part security for the fulfillment of the CONSTRUCTION CONTRACT by the
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CONTRACTOR. If, in Engineer's opinion, the WORK is proceeding in
accordance with CONTRACTOR’ S approved progress schedule, and al progress
schedule submittals are current and up to date, and all required payrolls, SHOP
DRAWINGS, and miscellaneous submittals are current and up to date, the
OWNER may choose not to withhold retainage.

1 Reducing the Retainage: Asthe WORK nears completion and solely at
the ENGINEER'’ S discretion, the OWNER may reduce the retainage to an
amount more in line with the WORK actually remaining.

2. Retainage Held Until Final Payment: The OWNER reservestheright to
retain all amounts previously withheld or due the CONTRACTOR,
including liquidated damages, until all PUNCH LIST items are complete.
However, at ENGINEER’ S sole option, ENGINEER may authorize the
release of up to all retained amounts except any liquidated damages and
double ENGINEER’ S best estimate of the CONTRACTOR’S cost to
complete al remaining PUNCH LIST items.

Interest: Except for money retained for items not provided or instaled in
accordance with the CONTRACT DOCUMENTS, any money retained by the
OWNER will be placed in an interest-bearing account held by the OWNER in its
UTAH STATE TREASURY POOL. Theinterest accrued thereon shall be the
interest paid to CONTRACTOR on the money retained and will be due and
payable to the CONTRACTOR when the retained monies are paid.

26 PAYMENT PROCEDURES

A.
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Progress Payments. CONTRACTOR shall submit APPLICATIONS FOR
PAYMENT in accordance with Part 14 of the GENERAL CONDITIONS and
PAYMENT PROCEDURES. Payment will become due or payable only for items
provided or installed by CONTRACTOR. If required by the OWNER, any
request or application by the CONTRACTOR for a partial payment shall be
accompanied and supported by data establishing payment or satisfaction of all
CONTRACTOR obligations for payroll, bills for materials and equipment, and
other indebtedness, with such data establishment to be evidenced by receipts,
releases and waivers of lien, arising out of the contract, to the extent and in such
form as may be designated as acceptable and satisfactory by the OWNER. The
OWNER may require such data, including but not limited to, and executed,
completed lien waiver and release from all subcontractors, lower-tier
subcontractors, and suppliers. The submission of theseitems, if requested by the
OWNER with the CONTRACTOR’ S application or request for a partial payment
shall constitute a condition precedent to the CONTRACTOR'’ Sright to any such
partial payment, and any particular application or request for partial payment
submitted without these items, if so requested by the OWNER, shall be deemed
incompl ete.

Price Adjustments. OWNER will consider making partial payment to the
CONTRACTOR for certain nonconforming work in advance of any negotiated
settlement reached between the CONTRACTOR and the OWNER, provided the
CONTRACTOR requests in writing that this be done. CONTRACTOR agrees

4
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that any such payments made by the OWNER are “ payments in advance” and that
any money which becomes due when the final settlement is negotiated will not
constitute payments “withheld” or “retained” under State law.

Final Payment: After completion of al WORK and PUNCH LIST items,
OWNER shall pay the CONTRACT PRICE due after deducting there from all
previous payments, unit price quantity adjustments, penalties, liquidated damages,
and other amounts to be retained. All prior progress payments shall be subject to
correction in the final payment. The final payment shall not be due and payable
until the expiration of 30 days from approval of the request for final payment of
CONTRACTOR by ENGINEER and OWNER. Fina payment, constituting the
entire unpaid balance of the contract sum, shall be paid by the OWNER to the
CONTRACTOR when the WORK has been completed, the CONTRACT fully
performed, and afinal certificate for payment has been issued by the ENGINEER.
Neither the final payment nor the remaining retainage shall become due until the
CONTRACTOR submits to the OWNER through the ENGINEER, (1) an
affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the WORK for which the OWNER might in any way
be responsible, have been paid or otherwise satisfied, (2) consent of surety to final
payment, and (3) if required by the OWNER, other data establishing payment or
satisfaction of all such obligations, such as receipts, releases and waivers of liens
arising out of the CONTRACT, to the extent and in such form as may be
designated by the OWNER. If after substantial completion of the WORK, fina
completion thereof is materially delayed through no fault of the CONTRACTOR
or by the issuance of change orders affecting final completion, and the
ENGINEER so confirms, the OWNER shall, upon application by the
CONTRACTOR and certification by the ENGINEER and without terminating the
CONTRACT, make payment of the balance due for that portion of the WORK
fully completed and accepted. |If the remaining balance for WORK not fully
completed or corrected is less than the retainage stipulated in the CONTRACT
DOCUMENTS, and if bonds have been furnished, the written consent of the
SURETY of the payment of the balance due for that portion of the WORK fully
completed and accepted shall be submitted by the CONTRACTOR to the
ENGINEER prior to certification of such payment. Such payment shall be made
under the terms and conditions governing payments as heretofore set forth, except
that it shall not constitute awaiver of claims. The making of final payment shall
constitute awaiver of all claims by the OWNER except those arising from: (1)
unsettled liens; (2) faulty or defective WORK; (3) failure of the WORK to
comply with the requirements of the CONTRACT DOCUMENTS; or (4) terms of
any special warranties required by the CONTRACT DOCUMENTS. The
acceptance of final payment shall constitute awaiver of al claims by the
CONTRACTOR except those previously made in writing and identified by the
CONTRACTOR as unsettled at the time of the final application for payment. All
provisions of this AGREEMENT, including without limitation, those establishing
obligations and procedures, shall remain in full force and effect notwithstanding
the making or acceptance of final payment.



1 Submittal: Final payment shall not be made until the CONTRACTOR
has delivered and ENGINEER has accepted all submittals specified in
Article 14.8 of the GENERAL CONDITIONS.

2. Owner Released From Claims: The payment and acceptance of the final
CONTRACT PRICE due and the adjustment and payment for any WORK
done in accordance with any alterations of the same, shall release the
OWNER from any and al claims of CONTRACTOR on account of
WORK performed under the CONTRACT DOCUMENTS or any
MODIFICATION thereof, except for those claims specifically agreed to
asreserved and unresolved by the OWNER.

27 EXTRAWORK

No money will be paid to the CONTRACTOR for any additions, deletions or revisionsin
the WORK as stipulated in Article 10.1 of the GENERAL CONDITIONS, unlessa CONTRACT
MODIFICATION for such has been made in writing and validly executed by the OWNER and
CONTRACTOR.

PART 3 COVENANTS

3.1 ASSIGNMENT NOT BINDING WITHOUT WRITTEN CONSENT

A. OWNER and CONTRACTOR agree no assignment of any right or interest in the
CONTRACT DOCUMENTS will be made without the written consent of the
OWNER and the CONTRACTOR. No assignment will release or discharge the
OWNER or the CONTRACTOR from any duty or responsibility under the
CONTRACT DOCUMENTS unless specifically stated to the contrary in any
written consent to an assignment.

B. CONTRACTOR shall make no assignment of money that is due without the

OWNER’ S written consent (except to the extent that the effect of this restriction
may be limited by Law or Regulation).

3.2 BINDING TERMS

The AGREEMENT, with all its forms, plans, specifications, and stipulations, shall be
binding upon the heirs, executors, administrators, successors, and assigns of the respective
parties.

33 ATTORNEY'SFEES

In the event that either party institutes any action or proceeding against the other relating
to the breach of any term of this AGREEMENT, then the unsuccessful party in such action or
proceeding agrees to reimburse the successful party for the reasonable expenses of such action,
including reasonable attorney’ s fees, incurred therein by the successful party.

3.4 CONTRACTOR’SREPRESENTATIONS.
The CONTRACTOR represents and warrants the following to the OWNER (in addition
to any other representations and warranties contained in the CONTRACT DOCUMENTYS), asan

6
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inducement to the OWNER to execute this AGREEMENT, which representations and warranties
shall survive the execution and delivery of this AGREEMENT, any termination of this
AGREEMENT, and the final completion of the WORK:

A. that it and its subcontractors are financially solvent, able to pay all debts as they
mature, and possessed of sufficient working capital to complete the WORK and
perform all obligations hereunder;

B. that it is able to furnish the plant, tools, materias, supplies, equipment, and labor
required to complete the WORK and perform its obligations hereunder;

C. that it is authorized to do business in the state of Utah and properly licensed by all
necessary governmental and public and quasi-public authorities having
jurisdiction over it and over the WORK and the PROJECT;

D. that its duly authorized representative has visited the site of the PROJECT,
familiarized himself with the local and special conditions under which the WORK
isto be performed, and correlated his observations with the requirements of the
CONTRACT DOCUMENTS; and

E. that is possesses a high level of experience and expertise in the business
administration, construction, construction management, and superintendence of
projects of the size, complexity, and nature of this particular PROJECT, and it
will perform the WORK with the care, skill and diligence of such a contract.

The foregoing warranties are in addition to, and not in lieu of, any and all other liability
imposed upon the CONTRACTOR by law with respect to the CONTRACTOR’ S duties,
obligations, and performance hereunder. The CONTRACTOR acknowledges that the OWNER is
relying upon the CONTRACTOR’ S skill and experience in connection with the WORK called
for hereunder.

35 SPECIAL PROVISIONS REGARDING NONFUNDING.

The CONTRACTOR specifically understands and agrees that funds are not presently
available for performance of this AGREEMENT beyond the end of OWNER' Sfiscal year,
which is June 30, 2010. Each party’s obligation for performance of this AGREEMENT beyond
such date is contingent upon funds being budgeted and appropriated for payment with respect to
thisAGREEMENT. If no such funds or insufficient funds are appropriated and budgeted in any
fiscal year, or if thereis areduction in appropriation due to insufficient revenues, resulting in
insufficient funds for the payments due or about to become due under this AGREEMENT, then
this AGREEMENT shall create no obligation on the parties as to such fiscal years (or any
succeeding fiscal year), and all obligations thereunder shall terminate and become null and void
on thefirst day of the fiscal year on which funds were not budgeted or appropriated or in the
event of reduction in appropriation on the last day before the reduction became effective (except
as those portions of payments herein then agreed upon for which funds are appropriated and
budgeted.) Such said termination shall not be construed as a breach of or a default under this
AGREEMENT and such termination shall be without penalty, additional payment, or other
charges of any kind whatsoever to CONTRACTOR and no right of action or damage or other
relation shall accrue to the benefit of the CONTRACTOR asto this AGREEMENT, or any
portion thereof, which may so terminate and become null and void.

36 CONTRACT DOCUMENTS.
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CONTRACT DOCUMENTS include the Manual of Standard Specifications, 2007
Edition, published by Utah LTAP Center, Utah State University, Addendum, and Manual of
Sandard Plans, published by Utah LTAP Center, Utah State University, and those documents
included in the term “CONTRACT DOCUMENTS’ as defined therein.

PART 4 EXECUTION
41. EFFECTIVE DATE.

OWNER and CONTRACTOR executed this AGREEMENT and declared it in effect as
of the day of , 2010.

IN WITNESS WHEREOF, we have hereunto set our hands and seal at Taylorsville,
Utah, on the day and year first above written:

OWNER:

CITY OF TAYLORSVILLE

By
Mayor Russ Wall
Attest:
Cheryl Peacock Cottle, City Recorder
Approved asto form:
John N. Brems, City Attorney
BY

Its

Attest:

, Secretary

{00095423.DOC /}



DOCUMENT 00 61 13
STANDARD AIA FORM OR THE FOLLOWING
PERFORMANCE BOND

PART 1 GENERAL
1.1 BOND

A. Number:

B. Amount:

dollars ($

1.2 SURETY
A. Name:

B. Address:

C. Telephone number:

D. Facsimile number:
1.3 CONTRACTOR

A. Name:

B. Address:

C. Telephone number:
D. Facsimile number:
1.4 OWNER

A. Taylorsville, a Utah municipal corporation, 2600 West Taylorsville Blvd, Taylorsville,
UT 84118.

1.5 CONSTRUCTION CONTRACT
A. Taylorsville Senior Center and Park Landscape Upgrade, Job No. 10-02

1.6 DEFINED TERMS

Performance Bond
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A

Terms used in this Performance Bond which are defined in Article 1.1 of the General
Conditions (Document 00 72 00) will have the meanings indicated in the General
Conditions.

PART 2 COVENANTS

2.1 SURETY'S AND CONTRACTOR'S RELATIONSHIP

2.2

2.3

24

A

The Surety, as surety, and the CONTRACTOR, as principal, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and assigns to the OWNER,
as obligee, for the performance of the Construction Contract.

If the CONTRACTOR performs the Construction Contract, the Surety and the
CONTRACTOR shall have no obligation under this Bond; otherwise this Bond shall
remain in full force and effect.

NOTICE

A.

D.

E.

Notice to the Surety, the OWNER, or the CONTRACTOR shall be sent by registered or
certified mail, postage prepaid, by facsimile, by hand delivery, or by overnight delivery
service for which a delivery receipt is required, to the address shown on this Bond.

Notices sent as provided in Section 2.2A shall be effective on the date on which such
notice was sent.

Notice may be sent by facsimile. Facsimile notice shall be effective on the date of
transmission provided that a confirmation establishing the successful transmission of the
notice is sent by first-class mail, postage prepaid, along with a copy of the notice
transmitted, no later than twenty-four (24) hours after the facsimile notice is transmitted.

If any notice requires a period of less than seven (7) days for response, the notice shall be
sent by facsimile.

If the time for response to any notice expires on a Saturday, Sunday, or a legal holiday in
the State of Utah, the time shall be extended to the next business day.

PROCEDURE TO INVOKE SURETY'S OBLIGATION

A.

If the CONTRACTOR fails to perform any of its obligations under the Construction
Contract, and such failure to perform has not been waived by the OWNER, the OWNER
may notify the CONTRACTOR and the Surety, at their addresses described above, that the
CONTRACTOR s in default, and may formally terminate the CONTRACTOR’s right to
perform its obligations under the Construction Contract.

If the Construction Contract is terminated, the OWNER shall pay the unpaid Balance of the
Contract Price to the Surety for completion of the Work in accordance with the terms of the
Construction Contract or to a contractor selected by the Surety to perform the Work in
accordance with the terms of the Construction Contract.

SURETY'S OPTIONS AT CONTRACTOR TERMINATION

Performance Bond
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A. Surety Completes the Work: The Surety may undertake to perform and complete the Work
itself, through its agents, or through independent contractors.

B. Surety Obtains Bids or Proposals: The Surety may obtain bids or negotiated proposals
from qualified contractors acceptable to the OWNER for a contract for performance and
completion of the Work.

1. Such bids or proposals shall be prepared by the Surety for execution by the OWNER
and the completion contractor selected.

2. The Surety shall secure the contract with performance and payment bonds executed by
a qualified surety equivalent to this Bond and the payment bond (Document 00 61 14).

3. The Surety shall pay to the OWNER the amount of damages as described in Section
2.6 in excess of the balance of the Contract Price incurred by the OWNER resulting
from the CONTRACTOR's default.

C. Surety to Pay OWNER: The Surety may determine the amount, not to exceed the amount
of this Bond specified in Section 1.1B, for which the Surety believes it may be liable to
pay, and tender payment therefore to the OWNER. The OWNER has sole discretion to
accept payment.

2.5 PROCEDURE FOR OWNER TO DECLARE SURETY IN DEFAULT
A. The OWNER may declare the Surety to be in default pursuant to the following procedures:

1. The OWNER shall issue an additional written notice to the Surety, after declaring the
CONTRACTOR in default as provided in Section 2.3, demanding that the Surety
perform its obligations under this Bond; and

2. The Surety shall respond to the OWNER within 15 days after receipt of the OWNER's
additional notice, either denying the claim or accepting liability and exercising its
options under Section 2.4.

B. If the OWNER declines to accept the payment tendered by the Surety pursuant to Section
2.4(C), or if the Surety has denied the claim in whole or in part, the OWNER, without
further notice, may pursue any remedies available to the OWNER.

2.6 SURETY'S OBLIGATIONS

A. After the OWNER has terminated the CONTRACTOR's right to complete its obligations
under the Construction Contract, and if the Surety elects to complete the Work under the
Construction Contract as provided in Section 2.4, then the responsibilities of the Surety to
the OWNER shall not be greater than those of the CONTRACTOR under the Construction
Contract, and the responsibilities of the OWNER to the Surety shall not be greater than
those of the OWNER under the Construction Contract.

B. To the limit of the amount of this Bond, but subject to a commitment by the OWNER to
pay all valid and proper payments made to or on behalf of the CONTRACTOR under the
Construction Contract, the Surety is obligated, without duplication, for:

1. the responsibilities of the CONTRACTOR for correction of Defective Work and
completion of the Work under the Construction Contract;

Performance Bond
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2. any additional legal, design professional, and delay costs resulting from the
CONTRACTOR's default, and resulting from the actions or failure to act of the Surety
under Section 2.4; and

3. liguidated damages that are or may become due for any reason.

2.7 UNRELATED OBLIGATIONS OF THE CONTRACTOR

A. The Surety shall not be liable to the OWNER for obligations of the CONTRACTOR that
are unrelated to the Construction Contract, and the balance of the Contract Price shall not
be reduced or changed on account of any such unrelated obligations.

B. No right of action shall accrue on this Bond to any person or entity other than the OWNER
or its heirs, executors, administrators, or SuCcessors.

2.8 SURETY WAIVES NOTICE OF ANY CHANGE

A. Surety hereby waives notice of any change, including changes of Contract Time, Contract
Price, and scope of Work, to the Construction Contract or to related subcontracts, purchase
orders, and other obligations.

2.9 VENUE

A. Any suit or action commenced by the OWNER under this Bond shall be in a court of
competent jurisdiction in Salt Lake City, Utah.

Performance Bond
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PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. The Surety and the CONTRACTOR executed this Bond and declared it to be in effect as of
the day of , 20

3.2 CONTRACTOR'S SUBSCRIPTION AND ACKNOWLEDGMENT
A. Name of organization:

B. Type of organization:
(corporation, partnership, limited liability company, individual, etc.)
CONTRACTOR's signature:
Print name here:
Title:
Business Entity Acknowledgement:

mmoo

STATE OF UTAH )
. SS.
COUNTY OF )

The foregoing performance bond was acknowledged before me this day of

, 20 by and

, the and

, respectively, of ,a

NOTARY PUBLIC, residing in

G. Individual Acknowledgement:

STATE OF UTAH )
. SS.

Performance Bond
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day of

COUNTY OF )

The foregoing performance bond was acknowledged before me this

, 20 by ,an

individual.

NOTARY PUBLIC, residing in

H. Signature Authority: At the request of the OWNER, evidence satisfactory to the

OWNER shall be submitted that shows that the person executing this Bond has the
required authority to execute this Bond.

3.3SURETY'S SUBSCRIPTION AND ACKNOWLEDGMENT

A

moow

Attach evidence of Surety's corporate authority to sign.
Surety's signature:
Please print name here:
Title:

Acknowledgment: In the County of ,

State of , onthe day of , , before me,

the undersigned notary, personally appeared , Who proved to me

his/her identity through documentary evidence in the form of a -

to be the person whose name is signed as the

authorized Surety and acknowledged to me that this document was signed voluntarily for its stated

purpose.

Notary's seal Notary's signature

END OF DOCUMENT

Performance Bond
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DOCUMENT 00 61 14
STANDARD AIA FORM OR THE FOLLOWING
PAYMENT BOND

PART 1 GENERAL

1.1 BOND
A. Number:
B. Amount:

dollars ($ )-

1.2 SURETY
A. Name:
B. Address:

C. Telephone number:

D. Facsimile number:
1.3 CONTRACTOR

A. Name:

B. Address:

C. Telephone number:
D. Facsimile number:
14 OWNER

A. Taylorsville, a Utah municipal corporation, 2600 West Taylorsville Blvd, Taylorsville,
UT 84118.

1.5 CONSTRUCTION CONTRACT
A. __ Taylorsville Senior Center and Park Landscape Upgrade, Job No. 10-02

1.6 DEFINED TERMS

A. Terms used in this Payment Bond that are defined in Article 1.1 of the General Conditions
(Document 00 72 00) will have the meanings indicated in the General Conditions.

Payment Bond
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PART 2 COVENANTS

2.1 SURETY's AND CONTRACTOR's RELATIONSHIP

A. The Surety as surety, and the CONTRACTOR, as principal, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and assigns to the OWNER,
as obligee, to pay for labor, materials, and equipment furnished for use in the performance
of the Construction Contract.

B. Ifthe CONTRACTOR makes payment for all labor, materials, and equipment furnished
for use in the performance of the Construction Contract, the Surety and the CONTRAC-
TOR shall have no obligation under this Bond; otherwise this Bond shall remain in full
force and effect.

2.2 NOTICE

A. Notice to the Surety, the OWNER, or the CONTRACTOR shall be sent by registered or
certified mail, postage prepaid, by facsimile, by hand delivery, or by overnight delivery
service for which a delivery receipt is required, to the address shown on this Bond.

B. Notices sent as provided in Section 2.2A shall be effective on the date on which such
notice was sent.

C. Notice may be sent by facsimile. Facsimile notice shall be effective on the date of
transmission provided that a confirmation establishing the successful transmission of the
notice is sent by first-class mail, postage prepaid, along with a copy of the notice
transmitted, no later than twenty-four (24) hours after the facsimile notice is transmitted.

D. If any notice requires a period of less than seven (7) days for response, the notice shall be
sent by facsimile.

E. If the time for response to any notice expires on a Saturday, Sunday, or a legal holiday in
the State of Utah, the time shall be extended to the next business day.

2.3 CONDITIONS OF SURETY'S LIABILITY

A.  With respect to the OWNER, this Bond shall be null and void if the CONTRACTOR
promptly takes the following actions:

1. makes payment, directly or indirectly, for all sums due Claimants; and

2. defends, indemnifies, and saves harmless the OWNER from all claims, demands,
Liens, or suits by any person or entity who furnished labor, materials, or equipment
for use in the performance of the Work, provided the OWNER has tendered defense
of such claims, demands, Liens, or suits to the CONTRACTOR and the Surety.

Payment Bond
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2.4 PROCEDURE TO INVOKE SURETY'S OBLIGATION

A

Concerning Claimants who have a Direct Contract with the CONTRACTOR: The
Surety shall have no obligation to Claimants under this Bond who are employed by or
have a direct contract with the CONTRACTOR until such Claimants have given notice to
the Surety at the address shown on this Bond and have sent a copy, or notice thereof, to
the OWNER, stating that a claim is being made under this Bond and, with substantial
accuracy, stating the amount of the claim.

Concerning a Claimant who does not have a Direct Contract with the CONTRAC-
TOR: The Surety shall have no obligation to a Claimant under this Bond who does not
have a direct contract with the CONTRACTOR until such Claimant takes the following
actions.

1. The Claimant furnishes written notice to the CONTRACTOR and sends a copy, or

notice thereof, to the OWNER, within 90 days after having last performed labor or
last furnished materials or equipment included in the claim stating, with substantial
accuracy, the amount of the claim and the name of the party to whom the materials
were furnished or supplied or for whom the labor was done or performed;

. The Claimant either receives a rejection in whole or in part from the CONTRACTOR,

or does not receive within 15 days after furnishing the above notice any communica-
tion from the CONTRACTOR by which the CONTRACTOR indicates that the claim
will be paid directly or indirectly; and

. Not having been paid within the above 15 days, the Claimant sends a written notice to

the Surety at the address described on this Bond and sends a copy, or notice thereof, to
the OWNER stating that a claim is being made under this Bond and enclosing a copy
of the previous written notice furnished to the CONTRACTOR.

2.5 SURETY'SOPTION TO SETTLE CLAIMS
A. When the Claimant has satisfied the conditions of Section 2.4, the Surety shall promptly

and at the Surety's expense take the following actions:
1. Send an answer to the Claimant, with a copy to the OWNER, within 45 days after

receipt of the claim, stating the amounts that are undisputed and the basis for
challenging any amounts that are disputed; and

2. Pay or arrange for payment of any undisputed amounts.

2.6 SURETY'S OBLIGATION
A. The Surety's total obligation under this Bond shall not exceed the amount of this Bond,

and the amount of this Bond shall be reduced in the amount of any payments made in
good faith by the Surety.

2.7 UNRELATED OBLIGATIONS OF THE CONTRACTOR
A. The Surety and the OWNER shall not be liable to Claimants or others for obligations of

the CONTRACTOR that are unrelated to the Construction Contract.

B. The OWNER shall not be liable for payment of any damages, costs, or expenses of any

Claimant under this Bond, and shall have under this Bond no obligation to make

Payment Bond
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payments to, give notices on behalf of, or otherwise have obligations to Claimants under
this Bond.

2.8 SURETY WAIVES NOTICE OF ANY CHANGE

A. Surety hereby waives notice of any change to the Construction Contract including
changes of Contract Time, Contract Price, and scope of Work, or to related subcontracts,
purchase orders, or other obligations.

2.9 VENUE

A. Any suit or action commenced by a Claimant under this Bond shall be in a court of
competent jurisdiction in Salt Lake City, Utah.

2.10 COPIES OF THIS BOND

A. Upon request by any person or entity appearing to be a potential beneficiary of this Bond,
the CONTRACTOR or the OWNER shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. The Surety and the CONTRACTOR executed this Bond and declared it to be in effect as
of the day of , 20

3.2 CONTRACTOR'S SUBSCRIPTION AND ACKNOWLEDGMENT
C. Name of organization:
D. Type of organization:

(corporation, partnership, limited liability company, individual, etc.)
E. CONTRACTOR's signature:
Please print name here:
G. Title:

Al

Payment Bond
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H. Business Entity Acknowledgement:

STATE OF UTAH )
' SS.
COUNTY OF )
The foregoing payment bond was acknowledged before me this day of __
, 20 by and
, the and
, respectively, of ,a

NOTARY PUBLIC, residing in

I. Individual Acknowledgement:

STATE OF UTAH )
: SS.
COUNTY OF )
The foregoing payment bond was acknowledged before me this day of
, 20 by ,an
individual.

NOTARY PUBLIC, residing in

My Commission Expires

Payment Bond
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J.

Signature Authority: At the request of the OWNER, evidence satisfactory to the
OWNER shall be submitted that shows that the person executing this Bond has the required
authority to execute this Bond.

3.3 SURETY'S SUBSCRIPTION AND ACKNOWLEDGMENT

A.

B.
C.
D.
E.

Attach evidence of Surety's corporate authority to sign.
Surety's signature:
Print name here:
Title:
Acknowledgment: In the County of , State
of , onthe day of : , before me, the
undersigned notary, personally appeared : who
proved to me his/her identity through documentary evidence in the form of a
to be the

person whose name is signed as the authorized Surety and acknowledged to me that this
document was signed voluntarily for its stated purpose.

Notary's seal Notary's signature

END OF DOCUMENT

Payment Bond
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DOCUMENT 00 62 16
CERTIFICATE OF INSURANCE

PART1 GENERAL

1.1 PROCEDURE

A. For filing purposes, add Certificates of Insurance to the Contract Documents following this
page.

END OF DOCUMENT

Certificate of Insurance
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DOCUMENT 00 65 13
CERTIFICATE OF SUBSTANTIAL COMPLETION

PART1 GENERAL

1.1 DOCUMENT INCLUDES
A. Certificate of Substantial Completion Form.
1.2 REFERENCES
A. APWA Section 01 78 50 — Closeout Procedures.

1.3 SUBSTANTIAL COMPLETION

A. When Work or designated portion thereof is Substantially Complete, a notice per
paragraph 1.2A in APWA Section 01 78 50 is to be submitted.

B. The attached form also requests final inspection.

C. ENGINEER's review of notice does not release or relieve CONTRACTOR from
complying with all requirements of the Contract Documents.

END OF SECTION

Certificate of Substantial Completion
006513-1



CONTRACTOR'S

CERTIFICATE OF SUBSTANTIAL COMPLETION
(and request for Final Inspection)

DATE

PROJECT NAME AND NUMBER

PORTION OF WORK COMPLETE

CERTIFICATION

I certify that I, (name) am
an authorized official of (company)
working in the capacity of and have

been duly authorized by said company to make the following statements.

A. Asthe CONTRACTOR's representative, | do hereby certify by personal knowledge
that all Work or portion of the Work described above has been performed in every
particular in accordance with and conformance to the Contract Documents and that
the Work or portion of the Work is ready for Final Inspection.

B. Itisunderstood that neither the determination of the ENGINEER that the Work is
Substantially Complete, nor the acceptance thereof, shall operate to bar claims
against the CONTRACTOR for non-compliance with the Contract Documents.

I hereby request the ENGINEER accept the Work as being Substantially Complete and schedule the
Final Inspection.

Certificate of Substantial Completion
006513-2



DOCUMENT 007310
MODIFICATIONSTO THE GENERAL CONDITIONS
(SUPPLEMENTARY CONDITIONS)

GENERAL CONDITIONS

The following supplements modify, change, delete from, and add to the GENERAL
CONDITIONS (DOCUMENT 00 73 10) in the Manual of Sandard Specifications, 2007 Edition
published by the Utah Chapter of the American Public Works Association. All of the unaltered
provisions shall remain in full force and effect.

PART 1

Add the following new paragraph 1.1 A.61 Knowledge and Associated Terms. The
terms “knowledge,” “known,” “recognize,” and “discovered” their respective directives and
similar terms in the CONTRACT DOCUMENTS as used in reference to the CONTRACTOR,
shall be interpreted to mean that which the Contractor knew (or should have known), recognized
(or should have recognized), and discovered (or should discover) in exercising the care, skill, and
diligence required by the CONTRACT DOCUMENTS. Anaogoudy, the expressions
reasonably inferable on similar terms in the CONTRACT DOCUMENTS shall be interpreted to
mean reasonably inferable by the CONTRACTOR familiar with the project in exercising the
care, skill, and diligence required of the CONTRACTOR by the CONTRACT DOCUMENTS.

PART 2
Replace paragraph 2.2 with the following:
22 COPIESOF DOCUMENTS

A. OWNER may furnish to CONTRACTOR up to five (5) copies of the
CONTRACT DOCUMENTS (specifically excluding the published CONTRACT
DOCUMENTS described below).

B. OWNER shal not furnish to CONTRACTOR copies of published CONTRACT
DOCUMENTS, such as the Manual of Sandard Plans, 2007 Edition and
Addendum, and Manual of Standard Specifications, 2007 Edition and Addendum.
Published CONTRACT DOCUMENTS may be purchased separately by
CONTRACTOR.

C. Copies of al CONTRACT DOCUMENTS including the current edition of the
Manual of Sandard Plans, 2007 Edition and Addendum, and the Manual of
Standard Specifications, 2007 Edition and Addendum, shall be provided on site by
the CONTRACTOR.
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Replace paragraph 2.5C with the following: Field Officee. CONTRACTOR is not
required to establish and maintain a field office in such a location so that ENGINEER may
contact CONTRACTOR during reasonable times for transmittal of plans, instructions, and
determinations of project information. CONTRACTOR shall designate two (2) representatives
who are acceptable to OWNER and ENGINEER, who is available at al times by cellular phone
for instructions and determination of project information.

PART 5

Replace 5.1A with the following:

A.

Prior to or contemporaneously with OWNER'S executing the AGREEMENT,
CONTRACTOR shall file with the OWNER a good and sufficient
PERFORMANCE BOND and PAYMENT BOND that meets all statutory
requirements of the STATE OF UTAH in the amount of the CONTRACT PRICE
and all subsequent increases.

The PAYMENT BOND and PERFORMANCE BOND shall be substantively in
the form included in the CONTRACT DOCUMENTS (DOCUMENTS 00 61 00
and 00 62 00) and shall be executed by the CONTRACTOR and secured by a
company that is acceptable to OWNER and ENGINEER and regularly authorized
to do a general surety business in the STATE OF UTAH and either (i) named in
the current U. S. TREASURY DEPARTMENT'S current listing of approved
sureties (DEPARTMENT’S CIRCULAR 570, as amended), with an underwriting
limitation equal to or greater than the CONTRACT PRICE, or (ii) with a current
“A-" rating or better in A.M. BEST CO., Best Insurance Reports, Property and
Casualty Edition.

The PERFORMANCE BOND and PAYMENT BOND shall guarantee the
faithful performance of the WORK and payment of all labor and materials. They
shall inure by their terms to the benefit of the OWNER. Neither this nor any other
provision requiring the PERFORMANCE BOND shall be construed to create any
rights in any third-party CLAIMANT as against the OWNER for performance of
the WORK under the CONSTRUCTION CONTRACT.

If the surety on the PERFORMANCE BOND and/or PAYMENT BOND
furnished by CONTRACTOR is subject to any proceeding under the
BANKRUPTCY CODE (TITLE 11, UNITED STATES CODE) or becomes
insolvent or its right to business is terminated in the STATE OF UTAH or it
ceases to meet the requirements of this ARTICLE, CONTRACTOR shall, within
15 days thereafter, substitute another BOND and surety, both of which must be
acceptable to OWNER.

Replace 5.2 A with the following:

{00095427.DOC /}
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The CONTRACTOR shall, for the protection and benefit of the OWNER,
CONTRACTOR, and others and as part of the CONTRACTOR’S efforts to
satisfy the obligations set forth herein, procure, pay for, and maintain in full force
and effect, at all times during the performance of the WORK until find
acceptance of the WORK or for such duration as required. All policies of
insurance shall be issued by insurance companies licensed to do business in
UTAH and either (a) listed in the U. S. TREASURY DEPARTMENT’S current
listing of approved sureties (DEPARTMENT’S CIRCULAR 570, as amended) or
(b) currently rated A- or better by AM BEST COMPANY, and the insurer must
also have an AM BEST financial size category rating of not lessthan a VII.

All insurance shall have the following minimum insurance coverage:

Comprehensive General and Automobile Liability Insurance, including completed
operations, blanket contractual and broad form property damage coverage, with
the following minimum limits:

Personal Injury Liability $2,000,000 each occurrence
Property Damage Liability ~ $1,000,000 each occurrence; $2,000,000 aggregate
Workers Compensation as required by Utah statute

All insurance shall be written on an occurrence basis.

If any of the policies of insurance required from CONTRACTOR are canceled or
lapse or if OWNER requests a renewa CERTIFICATE OF INSURANCE
showing that the insurance is currently in force and CONTRACTOR fails to
deliver the certificate to OWNER within 15 days after request, then OWNER
may, at OWNER'’S sole discretion, obtain substitute coverage at reasonable rates.
OWNER may deduct the costs of such insurance coverage, plus 10% for
administrative charges from any monies owing to CONTRACTOR.

The CONTRACTOR agrees to and assumes the risk of loss for any damage or
loss to the WORK and the project by any means or occurrence until
SUBSTANTIAL COMPLETION. CONTRACTOR further agrees to obtain
builder’'s risk or course of construction insurance in the total amount of the
contract price.

All policies and CERTIFICATES OF INSURANCE shall expressly provide that
no less than thirty (30) days prior written notice shall be given the OWNER in
the event of material alteration, cancellation, nonrenewal, or expiration of the
coverage contained in such policy or evidenced by such certified copy or
CERTIFICATE of INSURANCE.

In no event shall any failure of the OWNER to receive certified copies or
CERTIFICATES of policies as provided herein be construed as a waiver by the
Owner or the ENGINEER of the CONTRACTOR’S obligations to obtain
insurance pursuant to the provision hereof. The obligation to procure and

-3



PART 6

maintain any insurance required herein is a separate responsibility of the
CONTRACTOR and independent of the duty to furnish a certified copy or
certificate of such insurance policies.

When any required insurance, due to the attainment of a normal expiration date or
renewa date, shal expire, the CONTRACTOR shall supply the OWNER with
CERTIFICATES OF INSURANCE and amendatory riders or endorsements that
clearly evidence the continuation of al coverage in the same manner, limits of
protection, and scope of coverage as was provided by the previous policy. In the
event any renewa or replacement policy, for whatever reason obtained or
required, is written by a carrier other than that with whom the coverage was
previously placed, or the subsequent policy differs in any way from the previous
policy, the CONTRACTOR shall aso furnish the OWNER with a certified copy
of the renewa or replacement policy unless the OWNER provides the
CONTRACTOR with prior written consent to submit only a CERTIFICATE OF
INSURANCE for any such policy. All renewa and replacement policies shall be
in form and substance satisfactory to the OWNER and written by carriers
acceptable to the OWNER.

The CONTRACTOR shal cause each SUBCONTRACTOR, a no cost to the
OWNER, to (i) procure insurance reasonably satisfactory to the OWNER and (ii)
name the OWNER as an additional insured under the SUBCONTRACTOR’'S
comprehensive general liability policy. The additional insured endorsement
included on the SUBCONTRACTOR’'S comprehensive general liability policy
shall state that coverage is afforded the additional insureds with respect to claims
arising out of operations performed by or on behalf of the CONTRACTOR. If the
additional insureds have other insurance that is applicable to the loss, such other
insurance shall be on an excess or contingent basis. The amount of the insurer’s
liability under this insurance policy shall not be reduced by the existence of such
other insurance.

In the event that governmental immunity limits are subsequently altered by
legislation or judicial opinion, CONTRACTOR shall provide a new certificate of
insurance within 30 days after being notified thereof in writing by OWNER,
certifying coverage in compliance with the modified limits or, if no new limits are
specified, in an amount acceptable to OWNER.

Add the following new paragraph 6.8 C: CONTRACTOR shall insure strict compliance
with the requirements of UTAH CODE ANN. 8 34-30-1 through 14 and § 34-30-1. Further, if the
provisions of UTAH CODE ANN. § 34-30-1 are not complied with, the CONTRACT shall be void.

Replace the first sentence of paragraph 6.14 B with the following: Shop Drawings.
CONTRACTOR shall submit shop drawings to ENGINEER for review and acceptance in
accordance with the acceptable schedule of submissions (see paragraph 2.7 A).

{00095427.DOC /}
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Replace paragraphs 6.17A with the following and add the following new paragraph

6.17E:

6.17 INDEMNIFICATION

A.

Indemnification of Owner: Subject to paragraph 6.17 E below, CONTRACTOR
shall indemnify, hold harmless, and defend OWNER and ENGINEER and their
agents, elected officials, appointed officials, officers, volunteers, and employees
from and against any and all claims, damages, losses, and expenses, direct,
indirect, or consequential (including, but not limited to, fees and charges of
engineers, architects, attorneys, and other professionals and court costs) arising
out of or resulting from the negligent acts or omissions in performance of the
WORK by CONTRACTOR, any subcontractor, any person or organization
directly or indirectly employed by any of them to perform or furnish any of the
WORK, or anyone for whose acts any of them may be liable, regardless of
whether or not the claim, damage, loss, etc., arising from the act or omission is
caused in part by a party indemnified hereunder or arises by or isimposed by
LAW and REGULATIONS regardless of the negligence of any such party.

Nothing herein shall be construed to require CONTRACTOR to indemnify
OWNER, ENGINEER, or their agents or employees for any damages that are
caused by or result from the fault of OWNER, ENGINEER, or their agents or
employees.

PART 13

Replace paragraph 13.3C.3. with the following:

3. The cost of all inspection, test, and approvalsin addition to the above
which are required by the CONTRACT DOCUMENTS shall be paid by
CONTRACTOR.

PART 16

Replace Part 16 with the following:

16. DISPUTE RESOLUTION

A.

{00095427.DOC /}

In General: Unless adecision shall be held by an appropriate court of law to have
been procured by fraud or to be arbitrary and capricious or so grossly erroneous as
necessarily to imply bad faith, any factual decision made under this ARTICLE
shall befinal and binding in any suit or action arising under this
CONSTRUCTION CONTRACT, including any actions by CONTRACTOR or
others against OWNER or any of OWNER'’ S agents, consultants, or employees.

1 Compliance with provisions of this ARTICLE shall be acondition
precedent prior to any legal action by the CONTRACTOR or any of
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CONTRACTOR’'S SUBCONTRACTORS and SUPPLIERS against
OWNER or any of OWNER'’ S agents, consultants, or employees.

2. The provisions of this ARTICLE shall not preclude or limit judicial review
of issues of law.

Disputes Not Related to the Guarantee of the Work: Any dispute arising under
the CONSTRUCTION CONTRACT concerning a question of fact, not related to
the guarantee of the WORK (ARTICLE 13.1 of the GENERAL CONDITIONS),
which is not disposed of by contract MODIFICATION shall be decided pursuant
to the following procedure.

1. Any decision by ENGINEER interpreting the requirements of the
CONTRACT DOCUMENTS may be appealed in writing to the
ENGINEER. The ENGINEER’S decision shall be reduced to writing and
acopy shall be mailed or otherwise furnished to the CONTRACTOR. The
decision of ENGINEER shall be final and conclusive unless, within 30
days from the date of receipt of such copy, the CONTRACTOR mails or
otherwise furnishes to ENGINEER a written appeal to the OWNER.

2. Within 15 days from the receipt of any such appeal, the CITY
ADMINISTRATOR shall issue adecision in writing and mail or otherwise
furnish a copy thereof to the CONTRACTOR. Thedecision of the CITY
ADMINISTRATOR shal befinal and conclusive unless, within 15 days
from the date of receipt of such decision, the CONTRACTOR mails or
otherwise furnishesto the CITY awritten appea to aDISPUTE
COMMITTEE.

2. The DISPUTE COMMITTEE shall consist of the OWNER'S
ATTORNEY, the MAY OR, and an independent engineer selected by the
OWNER.

3. The DISPUTE COMMITTEE shall have authority to investigate the
appeal .

4, The decision of the DISPUTE COMMITTEE shall be rendered in writing
within 15 days from receipt of the appeal and mailed or otherwise
delivered to the CONTRACTOR.

5. The decision of said COMMITTEE shall be the final binding
interpretation of the facts which are the subject of the appeal.

Disputes Related to the Guarantee: Except as otherwise provided by contract
MODIFICATION, any dispute concerning a question of fact involving or arising
out of the guarantee required by the CONTRACT DOCUMENTS (ARTICLE
13.1 of the GENERAL CONDITIONS), which is not disposed of by contract
MODIFICATION shall be decided pursuant to the provisions of paragraph 3.04B
above.

Work During Appeal: Notwithstanding the pendency of any protest or appeal
provided above, CONTRACTOR shall, if so ordered by ENGINEER, proceed

-6-
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with the WORK under the CONTRACT DOCUMENTS according to
ENGINEER’ S direction and according to the decision on any appea. The
existence of aclaim or protest shall not excuse CONTRACTOR from the
requirements of the CONTRACT DOCUMENTS, including, but not limited to,
the CONTRACT TIME.

Appealsof Termination or Suspension: Any decision of OWNER to terminate
or suspend the WORK shall not be subject to the provisions of this ARTICLE.



DOCUMENT 0091 13
ADDENDA

PART1 GENERAL

1.1 PROCEDURE

A. For filing purposes, add Addenda and Modifications to the Contract Documents following
this page.

END OF DOCUMENT

Addendum No. 1
009113-1
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SECTION 011100
SUMMARY OF WORK

PART1 GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

A. The location of the work is: 4743 South Plymouth View Drive, Taylorsville, Utah 84123

B. The work to be performed consists of installation of new landscape irrigation, fencing,
modification of existing landscape, including trees and sod. (See Bid Schedule and
Project Drawings)

1.2 WORK SEQUENCE

A. Construct Work in stages to accommodate adjacent property owner occupancy of the street
during construction.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

END OF DOCUMENT

Summary of Work
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SECTION 01 14 00
WORK RESTRICTIONS

PART1 GENERAL

11

1.2

13

14

15

1.7

SECTION INCLUDES
A. Conditions affecting construction.
EXISTING CONDITIONS

A. Surface Water: Property owners adjacent to the Work often water their landscaping and
flood the street or curb and gutter.

B. On-Going Park Maintenance: Regular watering and mowing occurs on site. When such
activities are planned, show coordination with Salt Lake County Parks Department and City
of Taylorsville Maintenance with such activities on the Progress Schedule (See APWA
Section 01 32 16).

SITE CONDITIONS
A. Storage: Do not use landscaped areas for staging of materials or equipment at any time.

B. Yellow Out: The City and County do not want their underground irrigation systems
disrupted to cause their landscaping to “yellow out”.

DRAINAGE

A. Control all water impacting the work site during construction. Provide drainage protection
of existing facilities. In the event of rain, maintain drainage lines to insure no flooding.

REFUSE COLLECTION

A. Facilitate or accomplish refuse pickup. Coordinate with property owners and OWNER's
Sanitation Division of Salt Lake County [Phone 535-6999] as necessary.

B. Provide access for refuse pickup or provide a reasonable centralized pickup point and
transport all refuse to the pickup point for collection by the Sanitation Division.

WATER SERVICE
A. Service line work.

1. Perform in such a manner as to not adversely impact the irrigation cycle at the Park or
Senior Center.

B. Shut down of water mains or Service Laterals.

1. Senior Center, do mainline connections during the day when fewer people are at home
or at night when demand is low. If at night, comply with City’s and County’s noise
ordinances. Follow the more stringent requirements.

2. The City and County Maintenance Departments do not guarantee complete water line
shut downs. Valves in the Project site are old. Sometimes the City can’t get a complete
shut-down because of leaky valves.

Work Restrictions
011400-1



PART 2 PRODUCTS Not Used

PART 3 EXECUTION Not Used

END OF SECTION

Work Restrictions
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SECTION 013113
COORDINATION

This specification changes a portion of APWA Standard Specification Section 01310. All other
provisions of the Section remain in full force and effect.

Add the following article to Part 1
1.8 PUBLIC AGENCY CONTACTS

A. Utility Companies: Utility companies generally require a minimum of 48 hours notice if
their utility requires location, relocation or protection. Contact the following individuals
to coordinate.

1. Rocky Mountain Power (A Division PacifiCorp):

a. Craig Hatch for area west of Redwood Road, north of 2100 South; phone (801)
220-6126.

b. Curt Andersen for downtown area west of 300 East and west of 1-15, north of
500 South; south of North Temple; phone (801) 220-7295.

c. Alan Draper for area east of Redwood Road, north of 2100 South: phone (801)
220-7267.

d. Shauna Nelson for area south of 2100 south: phone (801) 220-7329.

2. Qwest Communications Company: Jeff Stapley; office phone (801) 974-8505 or cell
phone (801) 259-7073.

3. Integra Telcom (ELI): A company representative must be present during excavation.
a. Shauna T. Jones; phone (801) 746-2157 cell (801) 560-4021.

Questar Gas Company Preconstruction: Craig Johnson; phone (801) 324-3841.

XO Communications: Kirk Hansen; phone (801) 983-1712.

Transcorp: Seyd Haven; phone (801) 594-6833.

Comcast: Eric Patton (801) 401-3024.

MCI: Blair Penrod (801) 372-5258

Utah Transit Authority: Michael Clara; phone (801) 287-2325 ext. 2325

10. Taylorsville-Bennion Improvement District: Keith Lord (801)968-9081

© © N o g &

12. Blue Stakes 1-800-662-4111

END OF SECTION

Coordination
013113-1



SECTION 01 32 16
PROGRESS SCHEDULE

This specification changes a portion of APWA Standard Specification Section 01 32 16. All other
provisions of the Section remain in full force and effect.

Add the following paragraph to Article 1.7 (page 99).
1.7 PERFORMANCE

B. No additional money will be due CONTRACTOR if CONTRACTOR chooses to
complete the Work early. No additional money will be due if any delay costs are incurred
for not completing the Work at any anticipated early completion date.

END OF SECTION

Progress Schedule
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SECTION 01 3300
SUBMITTAL PROCEDURE

This specification changes a portion of APWA Standard Specification Section 01 33 00. All other

provisions of the Section remain in full force and effect.

Add the following article to Part 1.
1.8 SUBMITTAL REGISTER

A. List submittals required by Contract Documents on the attached Submittal Register form.
Identify CONTRACTOR’s need dates and ENGINEER’s action dates.

B. The following list identifies required submittal due dates. Submittals not identified in the
list but specified in the Standard Specifications shall be submitted for information only.

When Due Ri?ggeonr::e Submittal
013300 |[Submittal Register
007200 |Preliminary Progress Schedule
Pre-construction conference 007200 |Mobilization Plan
007200 |Safety and Protection Plan
007200 |Quality Control Program
015700 |[Storm Water Pollution Prevention Plan
007310 |Permits for Work
015526 |Traffic Control Plan
Prior to Starting Work 017123 (Riggissttrrua(;'itg]nl\ll_j%(:)(fﬁrveyor Name, Address,
015700 |[Storm Water Pollution Prevention Plan
007310 Written Permission to use Private Citizen's
Prior to Use Property and Water
310513 |Top Soil Supplier and Source Data
310513 [Common Fill
Prior to Delivery On Site 321123 |Target Gradation Curve Crushed Aggregate
3212 05 Asphalt Concrete Mix Design Supplier's Mix
Number.
prorto Delivery On Site | 033004 |S0rdand Cemert Concree Source Data and

Submittal Procedure
013300-1



When Due Section Submittal
Reference
331100 |Water System Product Data
321216 |Asphalt Concrete Batch Delivery Ticket
Upon Delivery to Site 033010 |Portiand Cement Concrete Batch Delivery
Ticket
Prior to System Use 330800 |Pipeline Commissioning
033010 Name, Certification Number and renewal date
Prior to 1st Concrete for all ACI Certified Finishers
Placement 0330 10 Portland Cement Concrete Curing Compound
Source, Type, and Data
Dailv as apolicable 033004 |Portland Cement Concrete Quality Control Test
y asapp 033010 |Reports
With Each Monthly Pay 013216 |Progress Schedule
Request
5 Working Days Prior to 01 78 50 Certification of Compliance and Request for
Substantial Completion Final Inspection
8% ;i gj Land Survey Closeout Documentation of Un-
3105 10 classified Excavation Calculations
Prior to Final Payment 01 78 50 Evidence of Payment to Suppliers and Sub-
contractors
017839 |Redlines

NOTES:

1. Section references listed in this table that are not found in the Project Manual may be
found in the APWA Standard Specifications.

END OF SECTION

Submittal Procedure
013300-2
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SECTION 01 5700
TEMPORARY CONTROLS

This specification changes a portion of APWA Standard Specification Section 01 57 00. All other
provisions of the Section remain in full force and effect.

Add the following Article to Part 1.
1.2 SUBMITTALS
A. Storm Water Pollution Prevention Plan (SWPPP)

1. Prepare a “Notice of Intent” to comply with City of Taylorsville’s SWPPP plan.
Submit the notice and secure the appropriate permit from OWNER’s Public Utilities
Department .

2. Use fabric filters, straw bales, silt fences, grease traps, and other water pollution
prevention best management practices (BMP) shown in APWA Standard Plans.

3. Verify BMP’s are in-place at least once every 3 calendar days and within 24 hours of
the end of a storm that is 0.5 inches or greater.

END OF SECTION

Temporary Controls
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SECTIONO01 7113
MOBILIZATION

This specification changes a portion of APWA Standard Specification Section 01 41 13. All other
provisions of the Section remain in full force and effect.

Modify paragraph 1.3D
3.7 TEMPORARY FACILITIES

A. Temporary Field Office: An on-site field office is not required. Provide and maintain a
telephone in the field during performance of the Work so ENGINEER can provide plans,
instruction and exchange project information with CONTRACTOR.

END OF SECTION

Mobilization
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SECTION 02 41 14
PAVEMENT REMOVAL

This specification changes a portion of APWA Standard Specification Section 02 41 14. All other
provisions of the Section remain in full force and effect.

Add the following article 3.9
3.9 SAW CUTTING
A. Make full depth saw cuts.

END OF SECTION

Pavement Removal
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Appendix A



IRRIGATION NOTES:

|, CONTRACTOR SHALL CONTACT ROBERT ELLISTON AT SALT LAKE COUNTY PARKS AND RECREATION DEPARTMENT TO VERIFY ALL IRRIGATION IMPROVEMENTS AS INSTALLED AT SITE
AND CONFIRM AVAILAZLE STATIONS AT CONTROLLER,

2. EXISTING IRRIGATION SYSTEM 1O BE VERIFIED IN FIELD BY CONTRACTOR: ALL TREES IN ROAD-BASE AREAS AND ROUND PLANTERS ARE COVERED BY NETAFIM TUBING. CONTRACTOR
SHALL REPAIR AND SUPPLEMENT EXISTING COVERAGE TO FROVIDE ADOUELE LOOF OF NETAFIM CV FOR ALL TREES INPICATED ON PLAN AS EXISTING. ALL NEW TREES ARE 10 BE
COVERED BY ADOUBLE-LOOP,

5. ROOT ZONE OF 2' RADIUS AROUND EXISTING TREES CAS NOTED ON PLANTING PLAND THAT HAVE PEEN BACK-FILLED BY PREVIOUS CONTRACTOR SHALL PE CAREFLLLY
HAND-EXCAVATED DOWN TO UNDISTURBED, OR PARENT SOIL. PITS SHALL BPE LINED WITH GEO-FABRIC, RETROFITTED WITH TWO TUPES OF NETAFIM CV, AND BACKFILLED WITH
COBELE CMINL 2" DIAD TO GRAVE.

4. EXISTING Z' MAIN LINE ANP CONTROLLER WIRES LOCATED TO NORTH OF CRESCENT-SHAPED PARKING SHALL PE UTILIZED FOR LAWN AREA PETWEEN ROTARY AND CANAL .
CONFIRM VIAZILITY OF CONTROLLER WIRES AND NOTIFY OWNER IF EXITING WIRES CANNOT BE UTILIZED.

2. DISTRIBUTION LINE IN EXISTING SLEEVE TO NORTH OF PANTRY 1S TO BE CONVERTED FOR POSSIPLE USE AS DRIP SERVICE 1O SHRUPS ALONG SOUTH BOUNDARY: CONVERT EXISTING
VALVE FRON: SPRAY COVERAGE TO DRIF,

6. CONTRACTOR SHALL EXTEND IRRIGATION COVERAGE TO TREES IN AREAS WHERE STAMPED CONCRETE |15 REMOVED (SEE ENLARGED PLAND

7. PROVIVE NEW VALVES, HEADS AND DISTRIBUTION SYSTEM AS INDICATED ON PLAN,

EXISTING AVAILABLE WIR
TO CONTROLLER

POINT OF CONNECTIEN
CEXISTING?

SAWCUT & REMOVE CONC.
HEADER AT FRONT EDOES &
REPLACE WITH 'RYERSON'
EDGING, PATCH & REFAR TO
LIKE CONPITIONS

NEW CONC. WALK ON
4" ORAVEL BASE. MATCH
& TIE INTO EXISTING

SEE ENLARGED PLAN
OF THS AREA ON
SHEET L -2

( L] L1 pd o

EXISTING BOCCE COLRT

2- NEW HlORSE SHOE Plfﬁ\ Z

SEE ENUYARCEY PLAN

EXISTING STEEL ARCH P XX

=S

1

N\
phase 11 L <O \ AN

)
N

FUTLRE STEEL ARCH
MATCH EXISTING -
CPHASE ID

FENCING AND RETENTION WALL NOTES:

|, CONTRACTOR SHALL PROVIDE JARETH ALUMINUM FENCING COR APPROVED EQUAL D TO MATCH EXISTING
ACCORDING TO ALIGNMENTS INDICATED ON PLAN CCONTRACTOR TO LOCATE PROPERTY LINES) : OWNER
TO DETERMINE IF SAME 12" CONCRETE HEADER |5 1O PE EXTENPED (BID 8" AS ALTERNATED ; EXTEND
TO PROPERTY CORNER AT PUMPSTER ENCLOSURE TO SOUTHWEST OF MAIN BUILPING.

2. AN ALTERNATE BIP FOR 8" CHAIN-LINK WITH SLATS 1S TO PE CONSIPERED BY OWNER FOR FENCING
EXTENPING FROM THE JARETH FENCE AT THE CANAL 7O THE WEST, TO BE DETERMINED UPON REVIEW OF
BIDS PRIOR TO AUTHORIZATION TO PROCEED . CONCRETE HEAER 1S NOT REQUIRED FOR CHAIN-LINK
ALTERNATE,

2. CONTRACTOR 1S RESPONSIELE FOR ALL FIELD MEASUREMENT.
4. ORAVE DIFFERENTIAL AT SOUTHWEST CORNER OF EXISTING “PANTRY” BULDING |15 TO BE RESOLVED WITH

A REINFORCED CMU RETAINING WALL ACCORDING TO PETALL FIELD VERIFY LENGTHS, CMU WALL 1S5 TO
BE GROUTED AND CAPS INSTALLED AFTER LOCATION OF FENCE POSTS IS ESTAELISHED .

PATHWAY 1O BRIDGE - PHASE || CFUTURE CONSTRUCTIOND

| IMPROVEMENT OF PATHWVAY TO BRIDGE AT NORTH JORDAN CANAL 1S INDICATED ON PLAN; OWNER WILL
NOTIFY CONTRACTOR TO INSTALL COMPACTED ROAD-BASE, REMOVE DESIGNATED SECTION OF JARETH

N

. PRIDGE DESION AND CONSTRUCTION SUPERVISION 1S TO BE DIRECTED BY CITY'S ENGINEER,

. FUTURE IMPROVEMENT OF ARCH IN STYLE OF EXISTING ARCH AT NORTHWEST CORNER OF SENIOR CENTER 15
TO PE PROVIVE BY OTHERS,: LOCATION 1S INPICATED ON FLAN FOR REFERENCE ONLY.

. ALL HEADERS AT PATHWAYS ARE 1O BE RYERSON 2/ 8" X 4" STEEL, AS APFROVED BY LANDSCAPE
ARCHITECT AND OWNER,

. EXISTING PROTOTYPICAL ARCH TO BE BASIS FOR DESIGN OF VERTICALLY ELONGATED ARCH AS DESIGNATED
ON PLAN; CONSTRUCTION DRWGS.. INITIATED BY VINCENT DESIGN,

NEW PREFINISHED ALUM, FENCE
MATCH & TIE INTO EXISTING. FOLR
20" 6" CONT. CONC., MOW STRIP
PELOW FENCE, MATCH & TIE INTO
EXISTING. VERIFY LENGTHS,

END OF EXIST, FENCE

N
8 /)Q
i <P
PROVIDE () GAPS IN MOW STRIP , 2
/_ FOR IRRIGATION DRANNAGE %
INTO TAIL WATER DITCH. FIELD VERIFY
LOCATIONS OF LOW SPOTS & R
COOPINATE WITH ARCHITECT., "
N

IRRIGATION PLAN

END OF EXISTING CHAINLINK
FENCING WITH VINYL SLATS i
IEEE———.... — -~ |

SCALE I = 20'-O"

/— NEW STEEL EDGING
EXISTING DITCH CGRADE TO 411 MAX SLOPED
———————— o o —o— o o
NEW CMU RETAINING WALL - \
SEE DETAL . PEGRADE AND LINE OF NEW FENCE- C SEE ALTERNATES
CEPAIR SLEROLUNDING AREA NOTE 20 FROM WEST PROPERTY CORNER
10 LKE CONDITIONS OF CMUWALL EAST TO PROPERTY CORNER
AT CANAL., POLR NEW 8" CONT, CONC.
MOW STRIP PELOW NEW FENCE FROM
END OF CMUWALL EAST TO PROPERTY
CORNER AT CANAL ., VERIFY LENGTHS.
LEGEND:
D oA LI e & RAN BRD 200-EFB-CP AUITOMATIC VALVE
WITH SLATS EAST 10 PROPERTY
COPNER AMD NORTH <0 /\ RAN BIRD RB-44-LRC QUICK COUPLER VALVE
PROPERTY CORNER AT NEW
CMIUWALL . MATCH AND TEE @ FRAN BIRD 5004-PL-PC ROTOR HEADS
INTO EXISTING. VERIFY LENGTHS
O EXISTING ROTOR HEADS TO REMAIN., VERIFY LOCATIONS
NORTH
EXISTING CONTROLLER ( RAN BIRD ESP-MC-24)
X EXISTING VALVE (TO BE CONVERTED TO RB DRIP WITH FILTER & PRV ASSEMELY)
R EXISTING VALVE TO DRIP AT GENERATOR AREA (TO BE SUPPLEMENTED)

FENCING, AND PROVIDE ROAD-BASE PATHWAY 1O BRIVGE LOCATION AS ALTERNATES TO SCOPE OF WORK.,

James Webster Associates
L and Planning Consultants / Landscape Architects
928 Military Drive, Salt Lake City, Utah 84108 C 8O0 949729

IMPROVEMENTS
TAYLORSVILLE, UT

SITE

TAYLORSVILLE SENIOR CENTER

4745 SOUTH PLYMOUTH VIEW DR.
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