
Please clarify the role that the performing arts center plays in this plan. 
The City of Taylorsville is currently attempting to recruit a major regional cultural arts center 
to this study area. The cultural arts center would act as an anchor for a mixed use district 
that is envisioned to include large, medium, and small format retail, restaurant, office, 
public space and potentially residential and additional entertainment. The cultural arts 
center will be a major regional activity center and an architectural icon within the 
community. As such it must play a significant role in the overall redevelopment scheme in 
this area which is considered the economic heart of the City. 

 
Can you please expand on the requirement to provide “planning for the performing arts?”   

One of the key challenges to this process is demonstrating that we will be able to create an 
environment through redevelopment for such a facility in an area that is currently in the 
form of a regional suburban shopping center. What we are shooting for in the proposals is a 
demonstrated understanding of creating an environment that is conducive to having a 
facility of this nature (i.e. complementary land uses, urban design, public/open spaces, 
building presence, etc.). Having prior experience in “planning for the performing arts” isn’t 
necessarily a prerequisite, but we feel it is important that the proposers teams demonstrate 
an understanding of what would be necessary to create a place that is worthy of such an 
investment.  
 
Architectural design for the cultural arts facility is not a component of this project. 
 

Can you please expand on the requirement to provide “civil engineering including storm water 
management and infrastructure design?”  Other than surface transportation, engineering is not 
discussed elsewhere in the scope of work. 

Storm drainage tends to drive site planning to a certain extent. We are asking for a level of 
civil engineering knowledge/understanding to simply ensure that whatever site plan is 
submitted is feasible and makes sense from a civil engineering perspective. 
 

Has Taylorsville identified a budget range for this process? 
The all‐inclusive “not to exceed” amount is $50,000.00 (consultant fees, printing, mileage, 
travel expenses, etc.). 
 

Please clarify the schedule as stated on Exhibit C Task 6. The description notes that June 24th 2014, 
initial document and recommendations are requested.  Please clarify if this date is correct, and if it 
applies to this task and/or all tasks? 

As stated above, the City of Taylorsville is attempting to recruit a performing arts center to 
this study area. One of the key dates in the application process is the end of June. As such, 
the City needs a presentation quality illustrative site plan and draft document with initial 
recommendations by June 24th.  We recognize that completing the entire planning process 
and final plan would be difficult to impossible by this date. Our goal for the final plan is by 
calendar end 2014.  

 
 


